BID DOCUMENT

For

Construction of 2BHK Faculty Block
(08 Flats), G+3,
for SMVDCoN, Kakryal, Katra.

CHIEF ENGINEER
SMVDSB, KATRA
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Notice Inviting Tenders

For and on behalf of the Chairman, Shri Mata Vaishno Devi Shrine Board, Executive
Engineer, SMVDIME, Kakryal, Katra invites sealed tenders on prescribed format, affixed with
revenue stamps worth Rs.6/— and accompanied by Earnest Money Deposit (EMD) of prescribed

amount, in the shape of CDR / TDR pledged to the Chief Accounts Officer, SMVDSB, Katra, from
the eligible firms/ contractors for the following work:—

S. Description of Work Cost of Work Completion EMD Class of
No Time Contractor

1 Construction of 2BHK | Rs. 311.35 Lakh 15 Months Rs.6.23 “A” Class

Faculty Block (08 Flats), lakhs registered
G+3 for SMVDCoN, contractor/firm
Kakryal, Katra including:- with State
PWD/CPWD/
a) Civil Work MES/Rallways
b) Aluminium Work for Doors & or
Windows frames & Flush Cons_tructlon
Door Shutters firms
c¢) Sanitary& Plumbing Works. registered with
d) Internal Electrification

Registrar of

Works. Companies.

The Bid Documents containing detailed terms and conditions can be obtained on any working
day from the Office of the Executive Engineer, SMVDIME, Kakryal, Katra, against payment of Rs.
2000.00 (Non-transferable and non-refundable) in the shape of Demand Draft favouring Chief
Accounts Officer, SMVDSB and payable at Katra. The Bid Documents can also be downloaded
from the website www.maavaishnodevi.org. In case of downloaded Tender Form, the cost of

Tender Documents in the shape of Demand Draft favouring Chief Accounts Officer, SMVDSB,
Katra must accompany the Tender.

-sd-
No: SMVDIME/EE/T/6 Executive Engineer

Dated:06.03.2019 SMVDIME, Kakryal, Katra




LIST OF IMPORTANT DATES

PRESS NOTICE

NOTICE INVITING TENDERS

LIST OF IMPORTANT DATES

Name of Work : Construction of 2BHK Faculty Block (08 Flats), G+3 for SMVDCoN, Kakryal,

Katra, including:-
a) Civil Work

Aluminium Work for Doors & Windows frames & Flush Door Shutters

b)
c) Sanitary& Plumbing Works.
d) Internal Electrification Works.

Completion Period for construction : 15 Calander Months
Defect liability Period is One Year after construction

1. Date of Issue of Notice Inviting Bid

06.03.2019

2. Sale of Bidding Documents/Downloading
from web site
http://www.maavaishnodevi.org

12-03-2019

‘3. Time, Date and Place of Pre-bid Meeting

[25-03-2019 at 11:30 A.M

Place:- Office of the Executive Engineer,
SMVDIME, Kakryal, Katra

4 Last date for submission of complete Bids

10.04.2019 (02:00 P.M) In the Office of Chief|
Engineer, SMVDSB, Kalika Dham Railway Road,
Jammu.

5. Time & Date of opening of technical Bids

10.04.2019 (03:00 P.M) or any other date
convenient to employer.

6. Time and Date of Opening Financial Bids

Shall be communicated later to technically
qualified bidders only

7. Place of Opening of Bids

Address:- Office of the Chief Engineer, SMVDSB
Kalika Dham, Jammu.

8. Bid Validity

H(120 days)

‘9. Officer Inviting Bids

HDesignation: Executive Engineer, SMVDIME.

Address:- Office of the Executive Engineer,
SMVDIME, Civil Wing, Kakryal, Katra -182121




BIDDING DOCUMENT

Name of | Construction of 2BHK Faculty Block (08 Flats),
Scheme G+3 for SMVDCoN, Kakryal, Katra, including:-
a) Civil Work
b) Aluminium Work for Doors & Windows
frames & Flush Door Shutters
c) Sanitary& Plumbing Works.
d) Internal Electrification Works.
Tender No |SMVDIME/EE/T/06
Dated:- 06.03.2019
Estimated |Rs. 311.35 Lakhs
Cost
Issued to | M/s

Executive Engineer
SMVDIME, Kakryal
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SECTION -3 EVALUATION AND QUALIFUICATION CRITERIA
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SECTION 1

INSTRUCTIONS TO BIDDERS



SECTION-I
INSTRUCTIONS TO BIDDERS (ITB)

Table of Clauses
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7 Language of Bid Accept any Bid and to
8 Documents comprising Reject any or all Bids.
the bid 25 Award of contract.
9 Letters of Bid and 26 Performance security.
schedules 27 Signing of Contract
10 Bid prices and discounts Agreement.
11 Documents comprising
Technical proposals
12 Documents establishing
the qualification of Bidder
13 Period and validity of Bids
14 Bid Security
15 Format and signing of Bid.
Sealing and Marking of
16 Bids
Deadline for submission
17 of bids
Late Bids
18 With drawl and

modification of bids




1)
1.1

1.2.1
1.2.2
2)

3)

4)

INSTRUCTION TO BIDDERS

GENERAL

Scope of Bid

The Employer (named in Bid Data Sheet) invites bids for the construction of woks (as
defined in these documents and referred to as “the works”) detailed in the table given
in the Bid Data Sheet.

The successful bidder will be expected to complete the works by intended completion

date specified in the Bid Data Sheet.

Throughout these bidding documents, the terms ’bid” and “tender” and their

derivatives (bidder/tender/,bid/tender, bidding/tendering etc.) are synonymous.

Source of Funds

2.1 The expenditure on the budget will be met from the budget of SMVDSB.

Eligible Bidders

3.1 This Invitation for Bids is open to individual /Partnership firms/Private Limited
Companies as per Notice Inviting Tenders and meeting the pre qualification
requirement given in Section -3.

3.2 All Bidders shall provide in Section-2, Forms of Bid and Qualification
Information, a statement that the Bidder is neither associated nor has been
associated directly or indirectly, with the consultant M/S Planet-3 Studios
Mumbai, a firm that has been engaged by the Employer to provide consulting
services for the preparation or supervision of the work, and any of its affiliates,
shall not be eligible to bid.

Contents of Bidding Document

The Bidding Document consist of Parts | & Il which include all the sections
indicated below, and should be read in conjunction with any addenda issued in
accordance with ITB.

PART | Bidding Procedures

Section 1 - Instructions to Bidders (ITB)

Section 2 - Bid Data Sheet (BDS)

Section 3 - Evaluation and Qualification Criteria (EQC)
Section 4 - Bidding Forms (BDF)

PART Il Conditions of Contract and Contract Forms

Section 5 - General Conditions of Contract (GCC)
Section 6 - Particular Conditions of Contract (PCC)
Section 7- Contract Forms

Section 8 — Bill of quantities ( BOQ)

Section 9- Drawings



4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

5.0

5.1

5.2

The Employer is not responsible for the completeness of the Bidding Document
and their addenda, if they were not obtained directly from the source stated by
the Employer in the NIT.

The Bidder is expected to examine all instructions, forms, terms, and
specifications in the Bidding Document. Failure to furnish all information or
documentation required by the Bidding Document may result in the rejection of
the bid.

A prospective Bidder requiring any clarification on the Bidding Document shall
contact Employer in writing at the Employer's address indicated in the Bid
Document or raise his inquiries during the pre-bid meeting if provided. The
Employer will respond in writing to any request for clarification, provided that
such request is received no later than 15 days prior to the deadline for
submission of bids. The Employer shall forward copies of its response to all
Bidders who have acquired the Bidding Document as mentioned in the BID

Document including a description of the inquiry but without identifying its
source. Should the Employer deem it necessary to amend the Bidding
Document as a result of a request for clarification, it shall do so following the
defined procedure.

The Bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself on its own responsibility all information that
may be necessary for preparing the Bid and entering into a contract for
construction of the Works. The costs of visiting the Site shall be at the Bidder’s
own expense.

The Bidder or Bidder’s designated representative is invited to attend a pre-bid
meeting, if provided for in the BDS. The purpose of the meeting will be to clarify
issues and to answer questions on any matter that may be raised at that stage.
The Bidder is requested to submit any questions in writing, to reach the
Employer not later than 1 week before the meeting.

Minutes of the pre-bid meeting, including the text of the questions raised,
without identifying the source, and the responses given, together with any
responses prepared after the meeting, will be transmitted promptly to all
Bidders who have acquired the Bidding Document. Any modification to the
Bidding Document that may become necessary as a result of the pre-bid
meeting shall be made by the Employer exclusively through the issue of an
addendum not through the minutes of the pre bid meeting.

Non attendance at the pre-bid meeting will not be a cause for disqualification of
a Bidder.

Amendment in the Bid Document

At any time prior to the deadline for submission of Bids, the Employer may
amend the Bidding Document by issuing addenda. Any addendum issued shall
be part of the Bidding Document and shall be communicated in writing to all
who have obtained the Bidding Document from the Employer.

To give prospective Bidders reasonable time in which to take an addendum into
account in preparing their Bids, the Employer may, at its discretion, extend the
deadline for the submission of Bids.
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6.0

6.1

7.0

8.0

8.1

8.2

Preparation of Bids

The Bidder shall bear all costs associated with the preparation and submission
of its Bid, and the Employer shall in no case be responsible or liable for those
costs, regardless of the conduct or outcome of the bidding process.

Language of Bid

The Bid, as well as all correspondence and documents relating to the bid
exchanged by the Bidder and the Employer, shall be written in the English
language.

Documents Comprising the Bid

The Bid shall comprise two envelopes submitted simultaneously, one called the
Technical Bid containing the documents listed in ITB 8.2 and the other the
Price Bid containing the documents listed in ITB 8.3, both envelopes enclosed
together in an outer single envelope.

The Technical Bid shall comprise the following:

i) Letter of Technical Bid;
ii) Bid Security, in accordance with ITB 14;

iii) Written confirmation authorizing the signatory of the Bid to commit the
Bidder, in accordance with

iv) Documentary evidence in accordance with ITB 12, establishing the Bidder's
qualifications to perform the contract;

v) Technical Proposal in accordance with ITB 11
vi ) Any other document required in the Bid Submission.

8.3 The Price Bid shall comprise the following:

9.0

i) Letter of Price Bid;
ii ) Completed Price Schedules,
iii ) Any other document required as per Bid document

Letters of Bid and Schedules

The Letters of Technical Bid and Price Bid, and the Schedules, including the
Bill of Quantities, shall be prepared using the relevant forms furnished in
Section 4 (Bidding Forms). The forms must be completed without any
alterations to the text, and no substitutes shall be accepted. All blank spaces
shall be filled in with the information requested and as required in the Bid
Document submission.
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10.0 Bid Prices and Discounts

10.1

10.2

10.3

10.4

10.5

10.6

11.0.

11.1

12.
121

13.0
13.1

The prices and discounts quoted by the Bidder in the Letter of Price Bid and in
the Bill of Quantities shall conform to the requirements specified below:

The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Items against which no rate or price is entered by the
Bidder will not be paid for by the Employer when executed and shall be
deemed covered by the rates for other items and prices in the Bill of
Quantities. The rates shall be quoted in both words and figures. If there is any
discrepancy in words and figures, the lowest value of the two shall be taken
into account.

The price to be quoted in the Letter of Price Bid, shall be the total price of the
Bid, excluding any discounts offered. Absence of the total bid price in the Letter
of Price Bid may result in the rejection of the Bid.

The Bidder is free to quote any discounts in the Letter of Price Bid. The total
bid price in the letter of Price Bid shall be taking into account such discounts.

All duties, taxes, and other levies payable by the Contractor under the Contract
including GST, or for any other cause, shall be included in the rates and prices
and the total Bid Price submitted by the Bidder.

The Rates quoted shall be fixed for the duration of the contract. No escalation
on materials, labour, POL or any other component etc. shall be paid.

The unit rates and the prices shall be quoted by the bidder entirely in Indian
Rupees. All payments shall be in Indian Rupees.

Documents Comprising the Technical Proposal

The Bidder shall furnish a Technical Proposal including a statement of work
methods, equipment, personnel, schedule, and any other information as
stipulated in Section 4 (Bidding Forms), in sufficient detail to demonstrate
the adequacy of the Bidders’ proposal to meet the work requirements and
the completion time.

Documents Establishing the Qualifications of the Bidder

To establish its qualifications to perform the Contract in accordance with Section
3 (Evaluation and Qualification Criteria) the Bidder shall provide the information
requested in the corresponding information sheets included in Section 4 (Bidding
Forms).

Period of Validity of Bids

Bids shall remain valid for the period specified in the Bid Data Sheet ( BDS)
after the bid submission deadline date prescribed by the Employer. A bid valid
for a shorter period shall be rejected by the Employer as nonresponsive.

11



13.2 In exceptional circumstances, prior to the expiration of the bid validity period, the

14.0
14.1

Employer may request Bidders to extend the period of validity of their Bids. The
request and the responses shall be made in writing. The bid security shall also
be extended 45 days beyond the deadline of the extended validity period. A
Bidder may refuse the request without forfeiting its bid security.

Bid Security

The Bidder shall furnish as part of its Bid, in original form, a bid security as
specified in the BDS.

14.2 The bid security shall be, at the Bidder’s option, in any of the following forms:

14.3

14.4

14.5

14.6

14.7

i) Deposit at Call Receipt from any scheduled Indian bank approved by
Reserve Bank of India.

i) Fixed Deposit receipt issued by any scheduled Indian bank approved by
Reserve Bank of India.

iii) Bank Guarantee from any scheduled Indian bank approved by Reserve
Bank of India.

The bid security shall be valid for a period 45 days beyond the validity date of
the bid.

Any bid not accompanied by an acceptable Bid security and not secured as
defined in the Bid Document shall be rejected by the Employer as non-
responsive.

The bid security of unsuccessful bidders shall be returned after the contract is
allotted to the successful bidder.

The Bid Security of the Successful bidder will be discharged when the bidder
has signed the agreement, furnished the performance security and the
verification of the performance security instrument from the issuing bank.

The bid security may be forfeited

a) If the bidder withdraws the bid after bid opening during the period of
bid/Extended period of Bid.

b) In case of a successful bidder if the bidder fails to i) sign the agreement
and/or Furnish the required performance security within the specified time limit.

15.0 Format and Signing of Bid

15.1 The Bidder shall prepare one original set of the Technical Bid and one original set
of the Price Bid comprising the Bid clearly mark it “TECHNICAL BID” and “PRICE BID.”

12



15.2 The Bid shall be typed or written in indelible ink and shall be signed by a person
duly authorized to sign on behalf of the Bidder. This authorization shall consist of a
written confirmation in this regard and shall be attached to the bid. The name and
position held by each person signing the authorization must be typed or printed below
the signature. All pages of the Bid shall be signed or initialed by the person signing the
Bid. If a Bidder submits a deficient authorization, the Bid shall not be rejected in the first
instance. The Employer shall request the Bidder to submit an acceptable authorization
within the number of days as mentioned in the request letter. Failure to provide an
acceptable authorization within the prescribed period of receiving such a request shall
cause the rejection of the Bid.

15.3 Any amendments such as interlineations, erasures, or overwriting shall be valid
only if they are signed or initialed by the person signing the Bid.

D. SUBMISSION AND OPENING OF BIDS

16.0 Sealing and Marking of Bids

16.1 Bidders may always submit their Bids by mail viz. By Speed Post/ Courier only.
Procedures for submission, sealing, and marking are as follows:

Bidders submitting Bids by mail shall enclose the Technical Bid, the Price Bid, in
separate sealed envelopes, duly marking the envelopes as “TECHNICAL BID,”
‘PRICE BID,” These envelopes, shall then be enclosed in one single envelope.

The Bid Security and the cost of Bid Document (if down loaded from the SMVDSB
website) shall be sealed in a separate envelope marked BID SECURITY AND
COST OF BID DOCUMENT. This envelope shall be placed in the envelope of
TECHNICAL BID before sealing the TECHNICAL BID Envelope.

16.2
i) The inner and outer envelopes shall bear the name and address of the Bidder;
ii) be addressed to the Employer at the address mentioned in the Bid Document;
iii) bear the name of work, Bid no and date and Date of receiving of Bids;

iv) bear the name of the bidder, complete address with Pin code , email id and
contact nos.

16.3 The outer envelopes and the inner envelopes containing the Technical Bid
shall bear a warning not to open before the time and date for the opening of
Technical Bid.

The inner envelopes containing the Price Bid shall bear a warning not to open until
advised by the Employer.

16.4 If all envelopes are not sealed and marked as required, the Employer will
assume no responsibility for the misplacement or premature opening of the Bid.
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17.0 Deadline for Submission of Bids

17.1 Bids must be received by the Employer at the address and no later than the date
and time indicated in the BDS.

17.2 The Employer may, at its discretion, extend the deadline for the submission of
Bids by amending the Bidding Document in which case all rights and obligations of
the Employer and Bidders previously subject to the deadline shall thereafter be
subject to the deadline as extended.

18.0 Late Bids

18.1 The Employer shall not receive any Bid that arrives after the deadline for
submission of bids. Any bid received by the Employer if due to oversight by the
receiving staff after the deadline for submission of Bids shall be declared late,
rejected, and returned unopened to the Bidder.

19.0 Withdrawal, Substitution, and Modification of Bids

19.1 A Bidder may withdraw or modify its Bid — Technical or Price — after it has been
submitted, by sending a written notice, duly signed by an authorized representative, and
shall include a copy of the authorization. The modification of the Bid must accompany
the respective written notice. All notices must be received by the Employer no later than
the deadline prescribed for submission of Bids in the Bid Document. All modified bids
shall be submitted well before the last date and time of submission of bids mentioned in
the bid document.

19.2 Bids requested to be withdrawn shall be returned unopened to the Bidders.

19.3 No Bid shall be allowed to be withdrawn or modified in the interval between the
deadline for submission of Bids and the expiration of the period of bid validity specified
by the Bidder on the Letters of Technical Bid and Price Bid or any extension thereof.

20.0 Bid Opening

20.1 The Employer shall open the Technical Bids at the address, on the date and time
specified in the BDS in the presence of Bidders™ designated representatives and anyone
who chooses to attend. The Price Bids will remain unopened and will be held in custody
of the Employer until the specified time of their opening. If the Technical Bid and the
Price Bid are submitted together in one envelope, the Employer may reject the entire
Bid. Alternatively, the Price Bid may be immediately resealed for later evaluation on the
consensus of all attending the bid opening process.

20.2 All envelopes holding the Technical Bids shall be opened one at a time.

20.3 The envelopes containing the EMD and Cost of Bid Document shall be opened
there upon.

20.4 The other envelopes holding the Technical Bids of only those bidders shall be opened
who have submitted both EMD and Cost of Bid document, shall then be opened.
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20.5 All Financial bid envelopes shall be signed by each member of Bid opening committee
and shall be sealed in a single envelope. This envelope shall be sealed and signed by
all members of Bid opening committee and the Bidders present during the Bid opening
process.

20.6 The Technical bids shall be then examined and evaluated. At the end of the
evaluation of the Technical Bids, the Employer will invite bidders who have submitted
substantially responsive Technical Bids and who have been determined as being
qualified for award to attend the opening of the Price Bids. The date, time, and location
of the opening of Price Bids will be advised in writing by the Employer. Bidders shall be
given reasonable notice of the opening of Price Bids.

20.7 The Employer shall conduct the opening of Price Bids of all Bidders who submitted
substantially responsive Technical Bids, in the presence of Bidders' representatives
who choose to attend at the address, on the date, and time specified by the Employer.
The Bidder’s representatives who are present shall be requested to sign a register
evidencing their attendance.

21.0 Clarification of Bids

To assist in the examination, evaluation, and comparison of the Technical and Price
Bids, the Employer may, at its discretion, ask any Bidder for a clarification of its Bid. Any
clarification submitted by a Bidder that is not in response to a request by the Employer
shall not be considered. The Employer’s request for clarification and the response shall
be in writing. No change in the substance of the Technical Bid or prices in the Price Bid
shall be sought, offered, or permitted, except to confirm the correction of arithmetic
errors discovered by the Employer in the evaluation of the Price Bids.

22.0 Correction of Arithmetical Errors

During the evaluation of Price Bids, the Employer shall correct arithmetical errors on the
following basis:

If there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price shall
be corrected, unless in the opinion of the Employer there is an obvious misplacement of
the decimal point in the unit price, in which case the total price as quoted shall govern and
the unit price shall be corrected.

If there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected.

If there is a discrepancy between the bid price in the Summary of Bill of Quantities and the
bid amount in item (c) of the Letter of Price Bid, the bid price in the Summary of Bill of
Quantities will prevail and the bid amount in item (c) of the Letter of Price Bid will be
corrected.

15



23. Confidentiality

23.1 Information relating to the examination, evaluation, comparison, and post qualification of
Bids and recommendation of contract award, shall not be disclosed to Bidders or any
other persons not officially concerned with such process until information on the Contract
award is communicated to all Bidders.

23.2 Any attempt by a Bidder to influence the Employer in the evaluation of the Bids or
Contract award decisions may result in the rejection of its Bid.

16



24. Employer’s Right to Accept Any Bid, and to Reject Any or All Bids

24.1 The Employer reserves the right to accept or reject any Bid, and to annul the bidding process
and reject all Bids at any time prior to contract award, without thereby incurring any liability to
Bidders. In case of annulment, all Bids submitted and specifically, bid securities, shall be
promptly returned to the Bidders.

25. AWARD OF CONTRACT

The Employer shall award the Contract to the Bidder whose offer has been determined to be
the lowest evaluated Bid and is substantially responsive to the Bidding Document, provided
further that the Bidder is determined to be qualified to perform the Contract satisfactorily.

25.1 Notification of Award

Prior to the expiration of the period of bid validity, the Employer shall notify the successful
Bidder, in writing, that its Bid has been accepted. Until a formal contract is prepared and
executed, the notification of award shall constitute a binding Contract.

26. Performance Security

26.1 Within 15 days of the receipt of notification of award from the Employer, the successful
Bidder shall furnish the performance security in accordance with the conditions of contract,
using for that purpose the Performance Security Form included in Section 9 (Contract Forms),
or another form acceptable to the Employer.

26.2 Failure of the successful Bidder to submit the above-mentioned Performance Security or to
sign the Contract Agreement shall constitute sufficient grounds for the annulment of the
award and forfeiture of the bid security. In that event, the Employer may award the Contract to
the next lowest evaluated Bidder whose offer is substantially responsive and is determined by
the Employer to be qualified to perform the Contract satisfactorily.

27. Signing of contract agreement

The contract agreement shall be signed by both the parties within 28 days of issue of letter of
acceptance and submission of performance security by the contractor. The contract
agreement shall be signed only by the principal contractor; No authorization shall be
entertained for signing of the Contract agreement.
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BID DATA SHEET



Section-2 ( BID DATA SHEET )

This Section consists the provisions that supplement the information or requirements
included in Section -1 (ITB)

ITB No Information

1.1 No. of Invitation for Bid (IFB) is SMVDIME/EE/T/06, dated 06.03.2019

1.1 The name of work is: Construction of 2BHK Faculty Block (08 Flats), G+3 for
SMVDCoN, Kakryal, Katra including:-

a) Civil Work

b) Aluminium Work for Doors & Windows frames & Flush Door Shutters
c) Sanitary& Plumbing Works.

d) Internal Electrification Works.

1.1 The Employer is: Chief Executive Officer, Shri Mata Vaishno Devi Shrine Board,
Katra or any other officer authorized by the Chief Executive Officer.

1.2 Time of Completion is:- 15 Months from the date of issue of LOA

4.4 For clarification purpose, please contact : Executive Engineer, Shri Mata
Vaishno Devi Institute of Medical Excellence, Kakryal, Katra

Name : Sunil Thusu

Address : Office of the Executive Engineer, SMVDIME, Shri Mata Vaishno Devi
Narayana Superspeciality Hospital, Kakryal Katra

( J&K), Pincode 182121

Email : xensmvdime@maavaishnodevi.net

Mobile :9906019451

4.6 A pre-bid meting shall take place on

Date 25.03.2019

Time:- 11:30 AM.

Venue:- Office of the Executive Engineer, SMVDIME, Civil Wing, Kakryal, Katra.

8.2 One bid per bidder : Each Bidder shall submit only one bid for one work. A Bidder
who submits more than one bid for one work will cause the proposals with the
Bidder’s participation to be disqualified.

8.2 The bidder shall submit following additional documents with the technical bid .
Copy of PAN card

Copy of GST Registration certificate.

Copy of Registration as contractor with the Govt/Semi Govt. bodies/Registrar of
Companies.

10.1 The units and rates in words and figures shall be type written only.

13.1 Bid validity period is 120 days from the last date of bid submission date.

14.1 Bidder shall furnish a bid security for an amount of Rs. 6.23 lakhs in the shape of
FDR/CDR from form any scheduled bank approved by Reserve Bank of India
pledged in the name of Chief Accounts Officer, SMVDSB, Katra.

14.3 Validity of Bid security shall be 45 days beyond the date of validity of bid.

16.2 For Bid submission, the employer address is:-
Office of the Chief Engineer, SMVDSB, Kalika Dham Building, Railway Road,
Near Railway Station ,Jammu. Pin code :180012

171 The dead line for submission of Bid is
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Date :10.04.2019
Time:14:00 Hrs by Registered Post/Speed Post/Courier only.

20.1

Opening of Technical Bid shall take place ;

Date :10.04.2019
Time: 14:00 Hrs or any other date convenient to tender opening committee.
Venue: Office of the Chief Engineer, SMVDSB, 4t floor, Kalika Dham, Railway

Road, Jammu.

201

The date of opening of Financial Bids shall be conveyed separately to the
bidders whose Technical bids are evaluated as qualified.
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SECTION-3

EVALUATION AND
QUALIFICATION
CRITERIA



Section-3 (PREQUALIFICATION CRITERIA)

This Section contains all the criteria that the Employer shall use to evaluate bids and
qualify Bidders. In accordance with ITB 11 and ITB 12, no other methods, criteria and
factors shall be used. The Bidder shall provide all the information requested in the forms
included in Section 4 (Bidding Forms).

(3.1) A: To qualify for the award of contract, each bidder should have in the last three
years:-

(i)

(ii)

Achieved a minimum average financial turnover on execution of Civil Engineering
Works defined as billing for works in progress or completed in all classes of such
engineering works during any three out of the last five financial years, (2013-14 to
2017-18) not less than 75 % of the proposed contract value. The information supplied
in this connection should be duly certified by a Chartered Accountant and be duly
supported by TDS and Income Tax Returns for the last three years.

Having satisfactorily completed/substantially completed at least one similar work with
Govt./Semi Govt. Department/Shri Mata Vaishno Devi Shrine Board whose value is at
least 80% of the proposed contract during last five years.

Or

Having satisfactorily completed at least two similar works with Govt./Semi Govt.
Department/Shri Mata Vaishno Devi Shrine Board each having a value at least equal
to 50% of the proposed contract during last five years.

Note:- The civil work shall mean RCC framed structure work or any other
structure having substantial quantity of RCC work.

(Certificate to this effect to be issued by an officer not below the rank of Executive
Engineer or equivalent). Please note that in case of Turnkey work, the scope of work
shall also be submitted with a proof of having executed substantial RCC work duly
authenticated by the officer not less than the rank of Executive Engineer.

For this a certificate from employer shall be submitted along with the
application incorporating clearly the name of the work, contract value, billing
amount, date of commencement of works, actual date of completion of work,
satisfactory performance of the contractor and any other relevant information.
The certificate should be furnished supported with allotment letter.
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3.1 (B) Each bidder should further demonstrate:

(a) Availability (either owned or leased or by procurement) of the key and critical equipment
for this work as per Annexure —| below:-

Based on the studies, carried out by the Engineer, the minimum suggested major
equipment to attain the completion of works in accordance with the prescribed
construction schedule are shown in the Annexure-| below:-

LIST OF KEY PLANT & EQUIPMENT TO BE DELPOYED ON CONTRACT WORK

S.No Type of Equipment Maximum Age No required
as on 01.10.2017
1 Tipper Trucks 5-7 2
2 Front end Loader 5 1
3 | Concert mixer with weigh batchers 5 1
4 | Vibrators Electric/Petrol run Nozzles- 3 4
New machines shall be preferred.
5 | Water Tanker 5 1
6 | Concrete Pump 5 1
7 | Core Cutting Machine for making 5
holes in Concrete and Brick Masonry
8 Machine for cutting chase in Brick 5 1

Masonry

(b) Availability for this work of personnel with adequate experience as required as per
Annexure-Il.

LIST OF KEY PERSONNEL TO BE DEPLOYED ON CONTRACT WORK

S.NO | PERSONAL QUALIFICATION Nos.
1 Project Manager B.E Civil Engineering+ 5 Years 1
Cum site experience
engineer Or

Diploma in Civil Engineering with 7
years experience.

2 Supervisor Diploma/l.T.l in Civil Engineering with 1
3 years experience

(c) Liquid assets and/ or availability of credit facilities shall be as under

(i) Undertaking that the bidder will be able to invest a minimum cash up to 25% of contract
value of work, during implementation of work.

(d) The proposed methodology and programme of installation, backed with equipment
planning and deployment, duly supported with broad calculations and quality control
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procedures proposed to be adopted, justifying their capability of execution and completion of
the work as per technical specifications within the stipulated period of completion as per
milestones. The bidder shall prepare the QAP (Quality Assurance Plan) as per the standard
guidelines for building works. The bidder shall submit the Bar chart duly signed and stamped
for completion of the Work along with his Technical bid.

3.3 Qualification of the Bidder (Technical Bid Qualification)

3.3.1 All Bidders shall provide in Section-2, Forms of Bid and Qualification Information,
preliminary description of the proposed work method and schedule along with Bar chart. The
proposed methodology should include programme of installation backed with equipment
planning and deployment duly supported with broad calculation and quality
assurance procedures along with Quality Assurance Plan(QAP), proposed to be adopted
justifying their capability of execution and completion of work as per technical specifications,
within stipulated period of completion.

3.3.2 All the bidders shall include the following information and documents with their bids in
Section -3 Qualification Information unless otherwise stated in Appendix to ITB.

a) Copies of original documents defining the constitution or legal status. Place of
registration, and principal place of business; written power of attorney of the signatory
of the Bid to commit the Bidder

b)  Financial turn over, year-wise ,achieved on execution of civil engineering works for the
last three years i,e 2013-14 to 2017-18 duly certified by the Chartered Accountant

C) Completion Certificate of having executed and completed or substantially completed
successfully works of similar nature as defined under clause 3.1 (A-ii)of qualification
criteria in any Govt. or Semi- Govt. Department/SMVDSB during the last five years
duly issued by an officer not below the rank of Executive Engineer or equivalent.

(d)  The bidder shall also furnish details of other civil works of similar nature presently
underway or contractually committed; with the address and email- id/Mobile no. Of
clients who may be contacted for further information on those contracts;

(e)  Copy of PAN card issued by the Income TAX Authority.

(f) Reports on financial standing of the bidder such as profit and loss statement,
balance sheet and auditor’s report for the last five years and supported with ITR and
TDS for the last five years.

(9) Major items of construction equipment proposed to carry out the Contract;
(h) Qualifications and experience of key site management and technical personnel
proposed for contract;

(i) Evidence of access to line(S) of credit and availability of other financial resources
facilities (25% of contract value), certified by the Bankers (Latest)

0 Undertaking that the bidder will be able to invest a minimum cash up to 25% of
contract value of work, during implementation of work..

(k)  Authority to seek references from the Bidder’s bankers;

() Information regarding any litigation, current or during the last five years, in which the
Bidder is involved, the parties concerned, and disputed amount.

m) Affidavit on Correctness of information submitted with the Bid.

n) Bidder shall furnish proof of latest returns in GST-3/GSTR-3B.

0) The proposed methodology and programme of construction ( Bar Chart), backed with
equipment planning and deployment, duly supported with broad calculations and
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3.4

quality control procedures proposed to be adopted, justifying their capability of
execution and completion of the work as per technical specifications within the
stipulated period of completion as per milestones. The bidder shall prepare the QAP
(Quality Assurance Plan) as per the standard guidelines for building works.

Even though the Applicants meet the above qualifying criteria, they are subject
to be disqualified if they have:

Made misleading or false representations in the forms, statements and attachments
submitted; and / or

Record of poor performance such as abandoning the works not properly completed
the contract inordinate delays in completion, litigation history or financial failure etc
and /or

Participated in the previously bidding for the same works and had quoted
unreasonably high bid prices and could not furnish rational justification to employer.
Found to have been involved in corrupt practices.
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SECTION-4

BIDDING FORMS



UNDERTAKING

The  undersigned to  hereby undertake  that our firm M/s
would invest minimum cash up to 25% of
the value of the work during implementation of the
Contract.

(Signed by an Authorized Officer of the Firm)

Title of Signatory

Name of Firm

DATE
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(a)

Letter of Technical Bid

The Bidder must accomplish the Letter of Technical Bid on its letterhead clearly showing the Bidder’s complete name and
address.

To: [insert complete name of the Employer]

Sir
We, the undersigned, declare that:

We have examined and have no reservations to the Bidding Documents, including Addenda issued till
date.

(b) We offer to execute in conformity with the Bidding Documents the following Works: (Name of
work).

Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of [insert bid
validity period as specified the BDS] days from the date fixed for the bid submission deadline in accordance
with the Bidding Documents, and it shall remain binding upon us and may be accepted at any time
before the expiration of that period.

We are not participating, as a Bidder, in more than one Bid in this bidding process

(c) Our firm has never been temporarily suspended, debarred, declared ineligible, or blacklisted by
any of the Govt. / Semi Govt./ SMVDSB .

If so debarred, declared ineligible, temporarily suspended, or blacklisted, please state details
Name of Institution:

(i) Period of debarment, ineligibility, or blacklisting [start and end date]:
(i) Reason for the debarment, ineligibility, or blacklisting:

(d) The applicant prime contractor or any of his staff have not been [charged or convicted] of any
criminal offense (including felonies and misdemeanors) or infractions/violations of ordinance which
carry the penalty of imprisonment.

(e) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance with
the requirements set forth in Section 6 (Employer’s Requirements) and our technical proposal, or
as otherwise agreed with the Employer.

(f)  We understand that any misrepresentation that knowingly or recklessly misleads, or attempts to

mislead may lead to the automatic rejection of the Bid or cancellation of the contract, if awarded; and

may result in remedial actions,

Enclosures:-
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Letter of Price Bid

The Bidder must accomplish the Letter of Price Bid on its letterhead clearly showing the Bidder's complete name and address.

To: [in
Sir

sert complete name of the Employer]

We, the undersigned, declare that:

(a)
(b)
(c)

We have examined and have no reservations to the Bidding Documents, including Addenda
issued till date.

We offer to execute in conformity with the Bidding Documents and the Technical Bid submitted for
the following Works. [insert name of work]

The total price of our Bid excluding any discounts offered in item (d) below is:

The total bid price from the Summary of Bill of Quantities should be entered by the bidder inside this box. Absence
of the total bid price in the Letter of Price Bid may result in the rejection of the bid.

(d)

The discounts offered and the methodology for their application are: [insert discounts and methodology
for their application if any]

Our Bid shall be valid for a period of [insert bid validity period as specified in BDS] days from the date
fixed for the bid submission deadline in accordance with the Bidding Documents, and it shall
remain binding upon us and may be accepted at any time before the expiration of that period.

(f) If our Bid is accepted, we commit to obtain a performance security in accordance with the Bidding
Documents.

(g) We understand that this bid, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal contract is
prepared and executed.

(h) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you
may receive.

N = o = S
IN the CAPACILY OF ..o ettt ettt e e b e e e s bt e e e e sbeeeeeaae
8T o T o I PSPPSR PPRP
Duly authorized to sign the Bid for and on behalf of ..........ccccoooiiiiii e,
D | (= S OO PP R PPPRPPPIN
Enclosures:-
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QUALIFICATION INFORMATION

The information to be filled in by the bidders in the following pages will be used to
purposes of post- qualification as provided for SECTION-3. Attach additional pages

Notes on Form of Qualification Information

as necessary.

For Individual Bidders

11

constitution or legal status of Bidder
Place of registration
Principal place of business

Power of attorney of signatory of Bid

(attach copy)

1.2

Financial Turn over achieved on execution of
civil works for the last five years duly certified
by Chartered Accountant and supported with
TDS, ITR, Profit and Loss statement and
Balance sheet.**

(Rs. in lakhs)
Year 2013-14
Year 2014-15
Year 2015-16
Year 2016-17
Year 2017-18

1.3.

Work performed as a sole contractor (in the same name & style) on works of similar nature over
the last five years. Attach certificate issued by an officer not below the rank of Executive

Engineer or equivalent.

Project
Name

Date of
issue of
work
Order

Value of
contract (Rs
in crore)

Contract
No

Name of
the
employer

Description
of work

Stipulated
Period
completion

of

Actual date
of
completion

Remarks explaining
reasons for delay &
work completed

1.4

Furnish details of other works of similar nature presently underway or contractually

committed;

Attach certificate issued by an officer not below the rank of Executive Engineer or equivalent.

Project
Name

Date of
issue
of work
Order

Value of
contract (Rs
in crore)

Contract
No

Name of
the
employer

Description
of work

Stipulated
Period
completion

of

Present status of work
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1.5 Financial reports for the last three years: balance sheets, profit and loss statements,
auditors reports, etc. List below and attach copies.

1.6 Name, address, and telephone, email id/ids of bank/banks that may provide
references if contacted by the Employer.

1.7 Information on current litigation in which the Bidder is involved.

Name
party(s)

of

other

Cause of dispute

Litigation where
(Court/arbitration)

Amount involved
(Rs. In lakh)

1.8  Proposed work method and schedule. The Bidder should attach methodology to be
adopted for execution of work. The construction schedule viz. Bar Chart shall be submitted
along with the Technical bid clearly mentioning the cut off dates for each activity.
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1.9 Technical Key Person/ Persons proposed to be deployed on the work

administration
and execution of
the
Attach Bio data.
Position

Qualification and Name Qualification Year of Years of

experience  of Experience experience in
technical/key (General ) similar nature of
personnel work
required for

Contract.

1.10 Evidence of access to financial resources to meet the qualification requirements:

1.11

cash in hand, lines of credit, etc. List them below and attach copies of supporting
documents.

Quality Assurance Programme.(to be framed in accordance with the requirements
/guide lines/prevalent practices)

Additional Requirements

Bidders should provide any additional information required to fulfill the requirements of
Clause 4 of the Instructions to the Bidders, if applicable.

(i) Affidavit on correctness of information.

(i) Undertaking.

3.0. Litigation History:-

The Applicant should provide accurate information on any litigation or arbitration
resulting from contracts completed or under execution by him over the last five years.
A consistent of awards against the applicant or any partner of a joint venture may
result in failure of the applicant.
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(BID Validity)

UNDERTAKING

Name of work:- Construction of 2BHK Faculty Block (08 Flats), G+3 for SMVDCoN,
Kakryal, Katra including:-

a) Civil Work

b) Aluminium Work for Doors & Windows frames & Flush Door Shutters
c) Sanitary& Plumbing Works.

d) Internal Electrification Works.

1. The undersigned do hereby undertake that our firm
M/s agree to abide by this
bid for a period days for the date fixed for receiving the

same and it shall be binding on us and may be accepted at any time before the expiration of

that period

(Signed by an Authorized Signatory of the Firm)

Designation of Authorized signatory

Name of firm

Seal and date.
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(Credit facility)

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES
(CLAUSE 4.2 (1) OF ITB)

BANK CERTIFICATE

This is to certify that M/s.

is a reputed company with a good financial standing. If the contract for the work, namely

is awarded to the above firm, we shall

be able to provide overdraft/ credit facilities to the extent of Rs. to

meet their working capital requirements for executing the above contract during the contract

period.

(Signature)
Name of the officer
Designation of Officer

Name of Bank
Address of the Bank
Contact No:
Email-id
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AFFIDAVIT on correctness of Information furnished with the Bid.

I, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.
The undersigned also hereby certifies that neither our  firm

M/s have abandoned any

work of state Government or central Govt. nor any contract awarded to us for such works
have been rescinded, during last five years prior to the date of this bid.

1 That our firm has not been black listed or debarred in any state or central Govt.
department .Neither our firm has any history of litigations.

2 In case the contract for the work is awarded in our favour we shall invest minimum
cash up to 25% of value of the contract during the implementation of work.

3 We authorize the department to seek references from our bankers

Name of  bank is Branch Account
No.
3. The undersigned hereby authorize (s) and request (s) any bank, person, firm or

Corporation to furnish pertinent information deemed necessary and requested by the
Department to verify this statement or regarding my (our) competence and general
reputation.

4. The undersigned understand and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the
Department/Project implementing agency.

We solemnly affirm that the information give in the bid is correct to the best of my
knowledge and belief and nothing of any sort has been concealed.

Note: Affidavit to be notarized.
(Signed by an Authorized Officer of the Firm)

Name of the signatory:

Designation
Name of Firm

DATE:
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Section 5

General Conditions of
Contract
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Section-5

GENERAL CONDITIONS OF CONTRACT

1. GENERAL Provisions

1.1

1.1.4
1.1.5
1.1.6

Definitions

In the conditions of contract (these conditions) which include Particular Conditions
and these general conditions ,the following words and expressions shall have the
meanings stated. Words indicating persons or parties include corporations and other

legal entities, except where the context require otherwise.
The Contract

Contract means the contract agreement, the letter of Acceptance, the letter of
tender, these conditions, the specifications, the drawings, the schedules, priced bill of
quantities and the further documents (if any) which are listed in the contract
agreement or in the letter of acceptance. The Contract is the contract between the
Employer and the Contractor to execute, complete and maintain the Works. It consists
of the documents listed in Clause 5 below.

Bill of Quantities means the priced and completed Bill of Quantities forming part of
the Bid.

“Letter of Acceptance” means the letter of formal acceptance signed by the
employer, of the letter of tender, including any annexed memoranda comprising
agreements between and signed by both parties. If there is no letter of acceptance,
the expression Letter of acceptance means the contract agreement and the date of
issuing or receiving the Letter of acceptance means the date of signing the contract
agreement.

Tender means the letter of Tender and all other documents which the contractor
submitted with the Letter of Tender as included in the contract.

Employer means the person named as employer in the contract data.

Contractor means the person(s) named as contractor in the Letter of Tender
accepted by the Employer and the legal successor in title to this person(s).

1.1.7 The Engineer is the person named in the Contract Data (or any other competent

1.1.8

1
1

person appointed and notified to the contractor to act in replacement of the Engineer)
who is responsible for supervising the Contractor, administering the Contract,
certifying payments due to the Contractor, and issuing and valuing Variations to the
Contract, awarding extension of time, valuing the Compensation events after seeking
approval from competent authority.

Time for Completion means the time for completing the work as stated in the
contract data, with any extension of time for completion calculated from the
commencement date.

.1.9 Commencement date means the date notified for start of work in contract data.
.1.10 The Completion Date is the date of completion of the Works as Certified by the

Engineer.

1.1.11 The Contractor’s Bid is the completed Bidding document submitted by the contractor

to the Employer and includes Technical & Financial -Bids.

1.1.12 The Contract Data defines the documents and other information which comprise the

Contract.
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1.1.13 The Contract Price is the price stated in the Letter of Acceptance and thereafter as

_—

adjusted in accordance with the provision of the Contract.

.1.14 Days are calendar days; months are calendar months.
.1.15 A Defect is any part of the works not completed in accordance with the Contract.

1.1.16 The Defects Liability Period is the period named in the Contract Data and calculated

from the Completion Date.

1.1.17 The Initial Contract Price is the Contract Price Listed in the Employer’s Letter of

Acceptance.

1.1.18 Materials are all supplies, including consumables, used by the contractor for

incorporation in the Works.

1.1.19 Plant is any integral part of the Works, which is to have a mechanical, electrical,

_—

electronic, or chemical or biological function.

.1.20 The Site is the area defined as such in the contract Data.
.1.21 Site Investigation Reports are those which were included in the Bidding documents

and are factual interpretative reports about the surface and sub-surface conditions at
the site.

1.1.22 Specification means the Specification of the works included in the contract and any

modification or addition made or approved by the Engineer.

1.1.23 A Subcontractor is a person or corporate body who has a contract with the

contractor to carry out a part of the work in the contract, which includes works on the
Site.

1.1.24 Temporary Works are works designed, constructed, installed, and removed by the

Contractor which are needed for construction or installation of the works.

1.1.25 The Works are what the Contract requires the contractor to construct, install, and

turnover to the Employer, as defined in the contract Data.

1.1.26 Retention money means the money retained from each interim bill of the contractor

1.2

at the rate defined in the contract data.

Interpretation

1. 21. In interpreting these conditions of Contract, singular also means plural and vice

1.2.2

1.2.3

1.3

1.3.1

versa.
Words indicating one Gender include all Genders, etc. Heading have no significance.
Words  have their normal meaning under the language of the Contract unless
specifically defined. The word Tender is synonyms with Bid and tenderer with Bidder
and the word Tender Documents with Bid Documents. The Engineer will provide
instructions clarifying queries about the Conditions of contract.

If sectional completion is specified in the contract Data, references in the conditions
of contract to the works, the completion Date, and the Intended Completion Date
apply to any Section of the works (other than references to the completion date and
Intended Completion date for the whole of the works).

Communications

Communications between parties, which are referred to in the conditions, are effective

only when in writing duly signed and stamped. A notice shall be effective only when it is
delivered by post or through email. These communications shall be delivered by hand
against receipt, sent by mail or courier, or transmitted using emails.
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1.4 Law and Language

The contract shall be Governed by the relevant Laws prevalent in the state of Jammu
& Kashmir. The ruling language shall be English only. The language for communication shall
be English only or otherwise stated in the contract data.

1.4.1 Compliance with Laws

The Contractor shall in performing the contract, comply with applicable laws. The contractor
shall give all notices, pay all taxes, duties and fees (except building permission fees) and
obtain all permits, permissions (Except the building permission)as required by the laws of the
land. The contractor shall hold the Employer harmless against and from the consequences of
any failure to do so.

The arbitration if invoked by either parties shall be conducted as per Jammu and Kashmir
arbitration act 1997 with in the territorial jurisdiction as defined in the contract data.

1.5. Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one
another. For the purpose of interpretation, the priority of the documents shall be interpreted
in the following order of priority:

(a) Agreement

(b) Letter of Acceptance, notice to proceed with the works

(c) Contractor’s Bid

(d) Contract Data

(e) Particular Conditions of Contract

(f)General Conditions of Contract

(g) Specifications

(h) Drawings

(h) Bill of quantities and

(i) Any other document listed in the Contract Data as forming part of the

Contract.

1.6 Contract Agreement

The parties shall enter into a contract agreement within 28 days after the contractor receives
the Letter of Acceptance unless the particular conditions establish otherwise. The cost of
stamp duties and similar charges if any imposed by law shall be borne by the contractor.

1.7 Delayed drawings or instructions

The contractor shall give a notice to the Engineer whenever the works are likely to be
delayed for want of necessary drawings or instruction not issued to the contractor with in a
particular time which shall be reasonable.

If the contractor suffers a delay due to non issue of drawings or instructions by the
Engineer, the contractor shall issue another notice to the Engineer and shall be entitled to
the Extension of time for this delay if the completion is likely to delay.

2. The Employer

2.1 Right of Access to Site
The employer shall give the Contractor right of access to ,and possession of, all parts of
the site within the time/times stated in the contract data. The Employer, however may
withhold any such action until the performance security has been received.
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The Employer shall be responsible for ensuring that the Employer’s personnel and the
Employer’s other contractors on the site co-operate with the contractor’s efforts .

The Employer shall ensure that all good for construction drawings are provided to the
contractor well before time to plan his schedule of activities.

3. The Engineer

3.1

The Employer shall appoint the Engineer as stated in the Contract data. The
Engineer's staff shall include Assistant Executive Engineer/Engineers, Junior
Engineer/Engineers who shall perform their duties as per the decisions of the
Engineer. The Engineer shall have no authority to amend the Contract.

Except as otherwise stated in the contract

(a)whenever carrying out duties or exercising authority to relieve ,specified in or
implied by the contract, the Engineer shall be deemed to act for the Employer.

(b) The Engineer has no authority to relieve either party of any duties, obligations or
responsibilities under the contract.

(c) any act by the Engineer in response to a contractor’s request shall be notified in
writing to the contractor within 28days of its receipt.

(d) The Engineer may from time to time assign duties and delegate authority to
assistants. The same shall be informed to the Contractor immediately after delegation.
(e) The Engineer shall give the instructions to contractor only in writing.

Work Commencement date

The commencement date of work shall be as mentioned in the Particular conditions
of contract.

4.0 The Contractor
4.1 Contractor’s General Obligations

The contractor shall execute and complete the works in accordance with the contract
and with the Engineer’s instructions following all relevant specifications of each item of
work and shall remedy any defects in the works.

The contractor shall be responsible for the adequacy, stability and safety of all site
operations and of all methods of construction. The contractor shall also be responsible
for design and execution of Temporary works viz. shuttering scaffolding and other
supporting arrangements etc.

The contractor shall also submit to Engineer “AS built Drawings” and if applicable
“Operation and Maintenance manual” in sufficient detail for the employer to operate.
maintain, dismantle etc. any part in future.

The contractor shall submit all Contractor’'s Documents to the Engineer as and when
desired by the Engineer.

The Contractor shall, whenever required by the Engineer, submit details of the
arrangements and methods which the contractor proposes to adopt for execution of
works. No alteration to these arrangements and methods shall be made without this
having previously notified to the Engineer.

Throughout the execution of works and as long thereafter as is necessary to fulfil the
contractor’s obligations, the contractor shall provide all necessary superintendence to
plan, arrange, direct, manage, inspect and test the works.

The contractor shall be deemed to have obtained all necessary information as to risks,
contingencies, and other site conditions which may affect the tender or works. To the
same extent the contractor shall be deemed to have inspected and examined the site
completely and satisfied before submitting the tender.

The Contractor shall be bound to cooperate with the Employer’s staff, any other
contractor working in the Vicinity or in the same work.
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4.2

4.3

Contractor’s Representative

The contractor may appoint his representative to act on contractor’s behalf under the
contract excluding signing of the contract agreement. The contract agreement shall be
signed only by the Principal contractor.

If the representative’s name is not mentioned in the Bid submission, the contractor
shall submit the name of the representative to the Engineer for his consent.

The contractor shall not, without the prior consent of the Engineer, revoke the
appointment of the contractor’s Representative or appoint a replacement.

The contractor’s representative shall on behalf of the contractor receive all instructions
from the Engineer. All such instructions shall be deemed to have been given to the
contractor.

Safety procedures

The contractor shall

(a) Comply with all safety regulations.

(b) Take care for the safety of all persons entitled on the site.

(c) Use reasonable efforts to keep the site and works clear of unnecessary
obstruction so as to avoid danger to these persons.

(d) Provide fencing, lighting, guards, and watch and ward of works, material and
equipments.

(e) Provide any temporary works including road, foot way, etc. which may be
necessary, because of execution of works, for use and protection of the labour,
staff, public and of owners of land.

4.4 Insurance

4.4.1 The contractor shall ensure procurement of Insurance policies in the joint names of
the Employer and the Contractor, and shall submit an evidence that all such insurances
as required have been effected. The insurance policies to be obtained by the contractor
are :

1. Insurance for works and contractor’s equipment.

2. Insurance against injury to persons and damage to properties
3. Insurance for Contractor’s personnel
4. Third party insurance

The Insurance shall be maintained in full force and effect during the whole time till the
issue of performance certificate.

44.2 Policy and certificates for insurance shall be delivered by the Contractor to the

4.4

4.4

engineer for the Engineer’s approval within the time mentioned in the contract data. All

such insurance shall provided for compensation to be payable in the types and

proportions of currencies required to rectify the loss or damage incurred.

3. If the Contractor does not provide any of the policies and certificates required, the
Employer may affect the insurance which the contractor should have provided and
recover the premiums the Employer has paid from payments otherwise due to the

Contractor or, if no payment is due, the payment of the premiums shall be a debt
due. The cost of premium on account of such policies shall be deducted from the

contractor’s claims with 15 % of the cost as penalty charges.
4 Alterations to the terms of insurance shall not be made without the approval of the

Engineer.
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4.4.5. Both parties shall comply with any conditions of the insurance policies.

4.5 Access Route

The contractor shall be deemed to have been satisfied as to the suitability and
availability of access route to site of work at the base date. The contractor is advised to
conduct a site visit at his own expense and satisfy about the site conditions. The Employer
shall not be responsible for any claims which may arise from use or otherwise of any access
route. The contractor shall be responsible for periodical maintenance of the part of access
route to his site of work from the common route at his own expense.
4.6 Contractor’s operation at site

The Contractor shall be responsible for keeping unauthorized persons off site. The
contractor shall confine his operations to the site. During the execution of work, the
contractor shall keep the site free from all unnecessary obstruction and shall clear away and
remove from the site any scrap, wreckage, rubbish and temporary works which are no longer
required.
4.7 Fossils

All fossils, coins, articles of value or items of archaeological interest found on site
during excavation or otherwise shall be handed over to the Engineer. It shall become the
property of the owner.
4.8 Labour Laws

The contractor shall comply with all the prevalent labour laws prevalent in the state of
Jammu and Kashmir. The contractor shall require his employees to obey all applicable laws,
including those concerning safety at work. The contractor shall provide all necessary
accommodation and welfare facilities for the contractor’s personnel and the labour.
4.9 Contractor’s personnel

The contractor’s personnel shall be appropriately qualified, skilled and experienced in
their respective trades or occupations. The Engineer may require the contractor to remove
any person employed on the site or works including the contractor’s representative

i) who persists in any misconduct

ii) Carries out duties incompetently or negligently
iii) Fail to conform with the provisions of the contract

The contractor shall at all times take all reasonable precautions to prevent any
unlawful, riotous or disorderly conduct by or amongst the contractor’s personnel, and to
preserve peace and protection of persons and property on and near the site.

The contractor shall then appoint a suitable replacement person.
4.10 Quality Assurance /Testing of Materials and works

The Contractor shall institute a quality assurance system to demonstrate compliance
with the requirements of the contract.

Details of all procedures and compliance documents shall be submitted to the Engineer
before each work commencement stage commences.

This clause shall also apply to all tests required to be done periodically or otherwise on
materials and works. The contractor shall provide all assistance viz. Men and Material,
consumables etc. to the Engineer or his representatives to carry out the tests efficiently. The
testing of materials shall be done in the Site laboratory set up by SMDSB at site of work. The
tests for which the facility is not available in the site laboratory shall be got done by
outsourcing the tests from any laboratories of repute suggested by the Engineer. All such
tests shall be done at contractor’'s expense. The contractor shall take this into account while
quoting the prices.
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4.11 Remedial work
Notwithstanding any previous test or certification, the engineer may instruct the
contractor to:
(a) Remove from site and replace any material which is not found as per specifications.

(b) Remove and re execute any work which is found defective and is not in accordance
with the contract.

(c) Execute any work which is urgently required for the safety of the works, whether
because of an accident, unforeseen event or otherwise.

If the contractor fails to comply with the instruction within the reasonable time specified in
the instructions, the Engineer shall be entitled to employ and pay other persons to carry
out the work and recover the cost from the contractor.

4.12 Royalties

The contractor is required to pay all royalties, rents and other payments for natural
materials obtained from the rivers/nallahs.
413 Electricity, Water etc.

The contractor shall be responsible for provision of power, water and other services
he may require for his construction activities. However, if available, the contractor shall be
entitled to use for the purpose of works such supplies on cost basis at the prevalent rates of
consumption fixed by the line departments. The contractor shall pay this amount to Employer
or else the same shall be deducted from the interim payments due to the contractor.

414 Sub Contracting

The contractor may sublet only a part of the work only after seeking approval of the
Engineer in writing. The contractor is not allowed to sublet whole work. If it comes to the
knowledge of the Employer that whole work has been sublet, the contract shall be terminated
and the performance security shall be forfeited.

The contractor shall pay to the sub contractor the amounts shown in the invoices
raised by the sub contractor to the contractor.

Before passing the payment of the contractor which includes the amount payable to
the sub contractor, the Engineer may request the contractor to supply reasonable evidence
that the nominated sub contractor has received all amounts due to him in accordance with
previous payment certificates.

In case the contractor fails to pay the sub contractor,/ fails to submit an evidence of payment
to the sub contractor, the Employer may at his sole discretion , pay directly to the sub
contractor after deducting the amount from the contractor’s bills.

The contractor shall ensure that the requirements imposed on the contractor by way
of various clauses of the contract agreement apply equally to the sub contractor. The
Contractor shall be responsible for the acts or defaults of any Subcontractor, his
employees etc. , as if they were the acts or defaults of the Contractor.

415 Performance Security

The contractor shall submit a Performance Security for proper performance in  the amount
as stated in Particular conditions of contract and denominated in currency acceptable to the
Employer.

The Contractor shall deliver the Performance Security to the Employer within 21 days after
receiving the Letter of Acceptance and also send a copy of the same to Engineer. The
Performance Security shall be issued by a scheduled bank and in the Form annexed to in
the Bid Document or in another form approved by the Employer.
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The contractor shall ensure that the Performance Security is valid and enforceable until the
contractor has completed the works and remedied the defects. If the terms of Performance
Security specify its expiry date and the contractor has not become entitled to receive the
Performance certificate by the date 28days prior to the expiry date, the contractor shall
extend the validity of Performance Security until the works have been completed and all
defects have been remedied.

If the Contract price increases to more than 25% of original contract value due to variations,
the contractor shall at Engineer’s request promptly increase the value of Performance
Security proportionately.

In case the Contract is terminated as per clause 13, the Bank Guarantee of the performance
security shall be encashed by the Employer for covering the cost in determinations.

The Employer shall return the Performance Security to the contractor within 28 days after
receiving a copy of Performance Certificate to be issued by the Engineer Incharge after the
expiry of defect liability period.

416 Additional Performance Security:

In case the Price bids of the lowest quoting contractor are found un balanced during
evaluation, the contractor shall be notified accordingly. The contractor shall have to provide
an additional performance security of the amount conveyed to the contractor in this regard.
However the minimum amount of additional performance security shall be 10 % of the
unbalanced amount. The additional performance security shall be returned to contractor on
virtual completion of work.

4.2 Progress Reports

The Contractor shall submit monthly progress report to the Engineer in three copies. The first
report shall cover the period up to the end of first calendar month following the
commencement date. Reports shall be submitted on monthly basis thereafter, each within 7
days after the last day of the period to which it relates. The progress reports shall be
accompanied with colour photographs in both soft and hard copies.

5.0 Commencement ,Delays and Suspension

The commencement date shall be as mentioned in the Particular conditions of the contact.
The contractor shall commence the execution of works as soon as after the commencement
date and shall then proceed with the works with due expedition and without delay as per the
programme submitted by him and approved by the Engineer.

5.1 Time of Completion
The contractor shall complete the whole works and each section within the time for
completion for the works or section of works including and achieving the passing of tests.
The time of completion of work is as defined in Particular conditions of Contract. The
contractor may have to work extra hours to meet up the deficient progress or/and to achieve
the mile stones or to attend an emergency at site. No extra claim shall be admissible to the
contractor on this account.
5.2 Programme of construction
The contractor shall submit a detailed programme to the Engineer within 21 days after the
date of issue of LOA. The contractor shall also be required to submit a revised programme
whenever the previous programme is inconsistent with actual progress explaining therein
the reasons for occurred delay.
5.3 Extension of time for completion

The contractor shall be entitled to an extension of time for completion if the work is
delayed by any of the following causes:
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(a) A substantial increase in the quantity/quantities of work i.e more than 10% has taken
place.

(b) Additional items beyond the scope of work has been asked for execution.

(c) A cause of delay attributable to the Employer/ Engineer.

If the contractor considers himself to be entitled to an extension of time for completion,
the contractor shall apply for the same to Engineer for determining such extension of
time for approval from the Employer within 21 days of happening of that event. The
request made after this period shall not be entertained for consideration of any such
request for time extension. Time lost due to Monsoon rains/ winter rains shall not be
considered for granting any time extension.
5.4 Rate of Progress
If at any time the progress of work is slow to complete within the Time for completion

or the progress has fallen behind the current programme, the contractor shall have to
adopt measures like increase in working hours, increase in labour or contractor’s
personnel/resources. The contractor shall not be entitled to claim any extra incurred cost
on account of acceleration of work due to such measures.
If the contractor fails to accelerate the progress, then the Engineer shall be entitled to
increase resources from his end at the risk and cost of the contractor to accelerate the
progress of works after serving a notice to the contractor.
5.5 Suspension of work

The contractor shall not suspend work at his own unless otherwise directed by the
Engineer in writing. If the work remains suspended for more than a fortnight without any
genuine reason, the employer shall take action as per clause 13.
6.0 Mile stones and Penalty for Delays
6.1 Interim Penalties:
The contractor shall have to ensure the progress of work as per the Schedule given
below. The contractor shall prepare his construction program keeping in view the
following mile stones. The progress of work shall be monitored regularly and in case of
short falls in the progress, interim penalties shall be withheld from the interim bills of the
contractor. The mile stones for completion of work are as under:-
At 1/5 time of stipulated completion 15% of financial achievement
At 2/5 time of stipulated completion 35% of financial achievement
At 3/5 time of stipulated completion 50 % of financial achievement
At 4/5 time of stipulated completion 70% of financial achievement
At stipulated completion period 100% of financial achievement
Every short fall of progress in each milestone shall be penalized @ 10 % of the amount of
shortfall in the scheduled financial progress during the period. The interim penalty shall
however be released if the next milestone is achieved. Otherwise the retained amount
shall be adjusted against final penalty imposed at the time of completion of work or at the
time of termination of contract if invoked.
These penalties shall not relieve the contractor from his obligation to complete the works
or from any other duties ,obligations or responsibilities which he has under the contract.

6.2 Final Penalty
If the contractor fails to complete the work within the specified time of completion, the
contractor shall pay the penalty to the Employer for this default. This penalty shall be

imposed as defined below:
1. For 30 days delay beyond the completion date : 2.5 % of the Initial contract value
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2. For 60 days delay beyond the completion date : 5.0 % of the Initial contract value
3. For 90 days delay beyond the completion date : 10.0 % of the Initial contract value

After expiry of 90 days from the time of completion, the contract shall be terminated,
determined, closed and work taken up through alternate means. All determinations of
the employer shall be recovered from the Performance security, retention money and
any other amounts due/ payable to the contractor from this work or any other work
under execution in SMVDSB.

7.0 Determinations
Whenever the conditions provide for termination of contract by the employer, the
Engineer shall proceed in accordance with this clause to determine in the matter, the
Employer/Engineer shall make a fair determination in accordance with the contract
taking due regard to all circumstances. The Engineer shall give notice to the
Contractor regarding determination with all supporting particulars.
The determination at the date of Termination of contract shall be for the value of
balance woks plus 20% as extra to cover the cost of works to be executed later at the
risk and cost of contractor.
In case the Contract is terminated as per Clause 13, the Bank Guarantee of the
performance security shall be encashed by the Employer for covering the cost of
determinations.

8. 0 Employer’s Taking over of the work
The Engineer shall, within 28 days after receiving the Contractor’'s application shall
issue the taking over certificate to the contractor stating the date on which the works
have been completed and all defects rectified. In case the Engineer is not satisfied
with the completion then he will reject the application giving reasons and specifying
the work required to be redone by the contractor to enable the taking over certificate
to be issued. The contractor shall then complete this work before issuing a further
notice under this sub clause. No part taking over of the works shall be allowed.
9.0 Defects Liability Period
Defects liability period shall be as mentioned in particular conditions of the contract. If
any defect or damage occurs, the contractor shall be notified accordingly by the
Engineer before taking over of the works.
The contractor shall execute all work required to remedy defects or damage, as
notified by the Engineer before the date of defect notification period. All such works
shall be executed by contractor at his cost.
If the contractor fails to remedy such defects /damages by the notified date, the
Engineer shall get the remedial work done by engaging any other agency at risk and
cost of contractor.
9.1 Extension of Defect liability period
The Employer shall be entitled to extend the Defects Liability period for the works or a
part of the works if the completed work is found deficient and cannot be used for the
purpose it is intended. However the defect liability period shall not be extended for
more than one year after the completion of earlier defect liability period.
10.0 Performance Certificate
Performance of the contractor’'s obligations shall not be considered to have been
completed until the Engineer has issued the performance certificate to the contractor
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stating the date on which the contractor has completed his obligations under the
contract.
The Engineer shall issue the performance certificate within 28 days after the expiry date

of defect liability period or as soon thereafter the contractor has submitted all
contractor's documents and completed all tests on works, including remedying any
defects. Only the performance certificate shall be deemed to constitute acceptance of the
works.
11.0 Clearance of site

The contractor shall clear the site of the contractor's equipment, surplus material
,wreckage, rubbish and temporary works from the site except that required to remedy
notified defects, if any. In case the contractor fails to clear the site, the Engineer shall
remove those items from site of work at the risk and cost of the contractor.

12.0 Submission of Contractor’s bills/Claims

12.1 Submission of Interim Bills for Payment

The contractor shall submit his work done interim bills /Running account bills in the
prescribed bill Performa in triplicate as per the manner mentioned in “Terms of Payment”,
specified in clause 12.3 of GCC. If the contractor intends not to present his claim every
month , it will be mandatory that the same is submitted for the work done ending the
period defined under each mile stone as per clause 6.1. In case the contractor does not
follow the procedure, and submits the exaggerated bills , the claims shall be returned to
the contractor and the contractor shall be solely responsible for this delay. The date of
start and period of claims shall be clearly mentioned on the interim bills.

In case the contractor fails to submit his bill at the end of mile stone date, the Engineer
shall prepare the bill on behalf of contractor. The quantities billed and verified by the
Engineer shall be binding on the Contractor. It shall be mandatory for the contractor to
submit his bill at the end of each mile stone defined in the contract data.

12.2 Method of Measurements

To save time the joint measurements shall be taken of the executed works by the
Engineer’s designated personnel and the representative of the contractor. The contactor
shall give a notice in advance to the engineer for this. If the contractor fails to give such
notice for joint measurements, the Engineer shall depute his personnel to take the
measurements, and in such case the measurement made by Engineer shall be binding
on the contractor.

12.3 Payment

The engineer shall verify the interim bill of the contractor within 15 days of the bill
receiving date in his office. The interim bill of the contractor shall be cleared within 15
days of submission of certified bill to Central Office. The deliberate attempt on the part of
contractor to bill excess quantities over those executed or the bill not submitted as per the
procedure resulting into delay in verification shall be on the part of the contractor only. A
running bill shall not be withheld for any reason except that if the contractor has failed to
perform any work of obligation in accordance with the contract. The value of such work
shall be with held till the work has been performed.

The Engineer may in any bill make any correction which he deems fit. The payment of

running bill shall not be deemed to indicate the Engineer’'s acceptance, approval
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consent or satisfaction. Any item of payment in excess due to over sight or any
calculation errors detected later shall be corrected in any of the subsequent bills.

The final payment of the contractor shall however be settled with in a period of 30
days from the receiving the bill in Engineer's office and further 30 days from the
receiving of bill in Central Office.

12.4 Submission of Final bill

Within 60 days after receiving the performance certificate, the contractor shall submit
the final bill to the Engineer with all supporting documents required to be submitted as
per the provisions of the contract agreement.

If the Engineer disagrees with the or cannot verify any part of final bill, the same shall
be returned to the Contractor for corrections/modifications as mutually agreed
between them. The contractor shall then reframe his final bill and submit to the
Engineer.

While submitting the final bill, the contractor shall confirm and record on the bill that
“This bill represents full and final settlement of all moneys due to the contractor
as per the work done*.

12.5 Variations :

In case of variations in quantities happen due to site conditions and on the instructions
of Engineer, the contractor shall be paid for this variation on the allotted rates only.
No extra /increase in rates shall be paid for any variation in the quantities.

If some items which are not in the BOQ are required to be executed for completion of
work, the Contractor shall be bound to execute such item/items of work. The rates of
such items shall be derived from the rate of similar item provided in the BOQ. In case
the additional item of work does not match with BOQ item, the Contractor shall submit
the rate analysis for these items as per the CPWD book of analysis on the market
rates of material and labour. The Contractor’s profit and overheads shall be 15% .
GST and labour cess on the prevailing rates shall be added for finalizing the rate of
item of work. In case the variation in quantities exceeds 15%, the variation in
quantities and the cost implication shall be got approved from the competent authority
by the Engineer.

12.6 Cash Flow statement
The contractor shall submit to the Engineer a Cash flow forecast statement at the
commencement of work projecting monthly requirement of funds. The Employer shall
not be responsible for any delay in release of payment to the contractor if the funds
are not arranged in time due to of non availability of cash flow statement from the
contractor in the stipulated time.
13. Termination of the Contract
13.1 Notice to Correct
If the contractor fails to carry out any obligation under the contract, the Engineer shall
serve a notice to the Contractor to make good the failure and to remedy it within a
specified reasonable time.
13.2 Premature termination of Contract
The Engineer/ Employer shall be entitled to terminate the contract prematurely if the
contractor
i) Fails to submit the performance security in the stipulated time as per LOA.
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xii)

Does not mobilize his manpower and machinery to the site of work within 30
days of issue of LOA, plainly demonstrating the intention not to continue
performance of his obligations under the contract.

Without reasonable excuse fails to proceed with the works as per the
commencement date.

Sub contracts the whole work

Sub contracts the part work without prior permission of the employer

Fails to complete the work even after expiry of 90 days period from the stipulated
completion date as per clause 6.2

Fails to comply the requirements of Notice served to him as per clause 13.1
Abandons the work for more than 15 days without any reasonable and genuine
reason and without informing to the Engineer.

Plainly demonstrates the intention not to continue performance of his obligations
under the contract by any of his act.

Becomes bankrupt or insolvent

Gives or offer to give directly or indirectly to any person any bribe, gift, gratuity,
commission or other thing of value as an inducement or reward

If the Employer determines based on the reasonable evidence that the
contractor has engaged in corrupt, fraudulent, collusive or coercive practices in
execution of contract.

In any of these events or circumstances, the Engineer/Employer may upon giving 14
days notice to the contractor terminate the contract and expel the contractor from the
site. However in case of point xi and xii, the employer may terminate the contract
immediately without any notice.

The Employer's/Engineer’s election to terminate the contract shall not prejudice any
other rights of the employer under the contract or otherwise.

Upon termination, the Contractor shall vacate the site, take final measurements of the
executed work and submit his final claims within 30 days to the Engineer for
settlement of his final claims. The performance security of the contractor shall be
forfeited in case of termination to settle the determination part of the Employer.

After termination, the Engineer may complete the works and/or arrange for other
entities to do so at the risk and cost of the contractor.
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13.3 Determinations

Whenever the conditions provide for termination of contract by the employer, the
Engineer shall proceed in accordance with this clause to determine in the matter. The
Employer/Engineer shall make a fair determination in accordance with the contract
taking due regard to all circumstances. The Engineer shall give notice to the
Contractor regarding determination with all supporting particulars.

In case the Contract is terminated as per Clause 13, the Bank Guarantee of the
performance security shall be encashed by the Employer for covering the cost of
determinations.

13.4 Payment after termination

The claims submitted by the contractor after termination shall be treated as final. The
Employer shall withhold further payments to the contractor till all determinations have
been made by the Employer which shall include amongst others, 20% cost of
execution of balance works, remedying of any defects, penalties for delay in
completion, cost of damages and all other costs incurred by the Employer. In case the
excess amount is determined to be recovered, it shall be recovered from all securities
available with the Employer viz. Performance Security, Retention money, assets of
the contractor in the form of machinery, equipment and stores etc.

13.5 Termination at the Employer’s Convenience

In case the contract is terminated at the Employer’s convenience, the Employer will do
so after giving a notice of 28 days to the contractor. In such case the Employer shall
settle all work done bills of the contractor and return his performance security.

14.0 Risk and Responsibility

14.1

The contractor shall indemnify and hold harmless the Employer, the Employer's
personnel against and from all claims, damages, losses and expenses in respect of:
(a) Bodily injury, sickness, disease or death of any person whatsoever arising out of or
in the course of or by any reason of the contractor's methodology of execution of
work, false work, temporary work, remedying defects, etc.

(b) damage to or loss of property (other than works) arising out of or in the course of
or by any reason of the contractor's methodology of execution of work, false work,
temporary work, remedying defects, etc.

14.2 Contractor’s care of works

The contractor shall take full responsibility for the care of works from the
commencement date till taking over certificate is issued.

If any loss or damage happens to the work, goods and contractor's documents
during the period when the contractor is responsible for their repair, the contractor
shall be bound to rectify, repair such damages at the risk and cost of contractor.
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14.3 Limitation of Liability
Neither party shall be liable to the other party for loss of use of any works, loss of
profit, loss of any contract or for any indirect or consequential loss or damage which
may be suffered by the other party in connection with the contract other than
Penalties, Cost of remedying defects, Payment after termination etc.

15.0 Force Majeure
Force Majeure means an exceptional event or circumstance which is beyond each
party’s control, which either party could not have reasonably have provided before
entering into contract and which is not attributable to either of the party signing the
contract document. Force majeure may include, but is not limited to exceptional
events or circumstance of the kind listed below
i)  War ,hostilities
i) Terrorism, revolution, insurrection etc.
iii) Strike, commotion, or lockout by persons other than contractor’s personnel.
iv) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.
v) Design of any part of the works by the Employer’s personnel or by others for whom the

Employer is responsible.

If the contractor is /or will be prevented from performing the substantial obligations of
the contract due to above, then the contractor shall give notice to Employer of the
event/circumstance constituting the Force Majeure and shall specify the works which
shall be prevented from execution. The notice shall be given within 14 days after the
contractor becomes aware of such relevant event constituting Force Majeure.

Force Majeure shall not apply to obligations of either Contractor or Employer to make
payments to the other party under the contract.

15.1 Release from performance

In case of Force Majeure due to which it is impossible for either of the parties to fulfill
the contractual obligations, the parties shall be entitled to be released from further
performance of the contract, then upon notice by either party to the other party of such
event or circumstance.

16.0 Dispute and Arbitration

In case any dispute arises between the contractor and the Engineer at site during the
execution of works and in the currency of contract, the preference shall be given to the
amicable settlement.

In case the dispute remains unresolved, the dispute shall then be referred
within 14 days to Dispute Review Expert already named in the Particular
Conditions of Contract to resolve the dispute. The decision of the member shall

be binding upon both the parties.
Any dispute reported to Engineer after 14 days of its occurrence shall not be entertained and the
decision of the Engineer shall be binding on the contractor.

If the contractor is dissatisfied with the Dispute review expert’'s decision, then contractor will give notice
of dissatisfaction to the Engineer/Employer within 30 days of receiving the decision with an intention to
commence arbitration.

Notwithstanding any of the above, the contractor shall not suspend the work at any cost and shall
ensure the timely completion of work.
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16.1 Arbitration:

Any dispute not settled in respect of which the Dispute Review Expert’'s decision (If any)
has not become final and binding, shall be finally settled by arbitration. The request for
appointing an Arbitrator shall be made by the aggrieved party to Chief Executive Officer.

The Arbitration shall be conducted in accordance with the Arbitration procedure stated in the
Particulars of contract. The place of arbitration shall be as mentioned in the Contract Data and the
arbitration shall be conducted as per Jammu and Kashmir Arbitration act 1997.
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Section 6

Particular Conditions of
Contract
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Section -6 Particulars Conditions of Contract

The following Particular conditions of Contract (PCC) shall supplement the general
conditions of Contract (GCC). Whenever there is a conflict, the provisions here in shall
prevail over there in GCC.

Part A- Contract Data

Ref GCC Subject Data

2.1 Right of Access to site Within 7 days of issue of LOA to the
contractor

3.0 Engineer The Engineer shall be Executive Engineer,

SMVDIME, Kakryal or any other office
designated as Engineer by the Employer any
time during the currency of contract.

4.15 Performance Security The performance security shall be in the
form of an unconditional Bank Guarantee for
an amount of 10% of the contract price.
Additional performance security in case the
bid is found to be unbalanced as per clause

4.16 of GCC.
44.2 Submission of Insurance The evidence of Insurance shall be
policies submitted within 15 days from the date of

Commencement and Insurance policies shall
be submitted to the Engineer by the
contractor within 30 days of Commencement

date.

5.10 Time of Completion 15 months reckoned from seventh day from
the date of issue of LOA.

9.0 Defect Liability period Defect liability period shall be one year from

the date of issue of Completion certificate by
the Engineer-in-Charge.

12.8 Retention Money Retention money shall be deducted @ 5%
from each bill. 50% retention money shall be
released after virtual completion of work.
Balance 50 % shall be released after the
finalization of the contract.

16.0 Dispute Review Expert Sh. M.M Gupta, Chief Engineer SMVDSB.
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PARTICULAR CONDITIONS OF CONTRACT- PART B

SPECIAL CONDITIONS OF CONTRACT

1. LABOUR

The contractor shall, unless otherwise provided in the contract, shall make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff
and the numbers of the several classes of labour from time to time employed by the
Contractor on the site and such there information as the Engineer may require.

2, COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contract, the contractor and his sub-contractors shall abide at all
times by all existing labour enactments and rules made there under, regulation, notifications
and bye laws of the State or Central Government of local authority and any other labour law
(including rules), regulations, bye laws that may be passed or notification that may be issued
under any labour law in future either by the State or Central Government or the local
authority. Salient features of some of the major labour laws that are applicable to
construction industry are given below. The Contractor shall keep the employer indemnified in
case any action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made there under, regulations or
notifications including amendments. If the Employer is caused to pay or reimburse, such
amounts as may be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/byelaws/Acts/Rules/regulations including amendments, if any,
on the part of the contractor, the engineer/employer shall have the right to deduct any money
due to the contractor including his amount of performance security. The employer/engineer
shall also have right to recover from the contractor any sum required or estimated to be
required for making good the loss or damage suffered by the employer. The employer of the
contractor and the Sub-Contractor in no case shall be treated as the employees of the
employer at any point of time.
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ARBITRATION (GCC CLAUSE 16.1)

The procedure for Arbitration will be as follows:

Any Dispute or difference arising between the department and contractor shall be dealt in
accordance with J&K Arbitration Act in vogue.

(a)in case of Dispute or difference arising between the Employer and the contractor

relating to any matter arising out of or connected with the agreement ,such disputes
or difference shall be settled in accordance with the Jammu and Kashmir Arbitration
and Conciliation Act 1997.The parties shall make efforts to agree on a sole Arbitrator
and only if such an attempt does not succeed then the Arbitral Tribunal consisting of 3
Arbitrators one each to be appointed by the Employer and the contractor and the third
Arbitrator to be chosen by the two Arbitrators so appointed by the parties to act as
presiding Arbitrator ,shall be considered. ,In case of failure of the two Arbitrators
appointed by the parties to reach upon a consensus within a period of 30 days from
the appointment of the Arbitrator appointed subsequently ,the Presiding Arbitrator
shall be appointed by the Hon’ble High Court of J&K State.

b) Arbitration proceedings shall be held at Katra/Reasi/Jammu ( J&K) and the language of

the arbitration proceeding and that of all documents and communications between the
parties shall be English.

c) The decision of the majority of Arbitrators shall be final and binding upon both the

parties .The cost and expenses of Arbitration proceedings will be paid as determined
by the Arbitral Tribunal. However, the expenses incurred by each party in connection
with preparation, presentation etc. of its proceedings as also the fee and expenses
paid to the Arbitrator appointed by such party or on its behalf shall be borne by each
party itself.

d) Performance under the contract shall continue during the arbitration proceedings and

payments due to the contractor by the owner shall not be withheld, unless they are the
subject matter of the arbitration proceedings.
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Section 7

Bill of Quantities
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Preamble of Bill of Quantities

. The contractor shall deem to have read and examined the Bid Documents before

completing the bill of quantities. The Contractor shall be bound to execute extra items
of works as directed by the Engineer. The rates for extra items of work will be as per
rates decided under the contract conditions.

. The bill of quantities is read in conjunction with the instructions to bidders, General,
Particular Conditions of the Contract, technical specifications and drawings.

. The quantities given in the Bill of quantities are estimated and provisional, and are
given to provide a common basis for bidding. The basis of payment will be as per the
actual quantities of work ordered and carried out, as measured and verified by the
Engineer and valued at the rates in the price bill of quantities, where applicable, and
other wise at such rates as the Engineer may fix within the terms of the contract.

. The rates and prices in the priced bill of quantities shall, except as otherwise provided
under the Contract, include all required construction equipment, labour, supervision,
materials, erection, maintenance during execution, insurance, profit, taxes and duties
packing and forwarding, loading and unloading, freight, transportation, head Loads,
together with all general risks, liabilities, and obligations set out or implied in the
contract.

. The whole cost of complying with provisions of the contract shall be included in the
items provided in the priced bill of quantities, and where no items are provided, the
cost shall be deemed to be distributed among the rates and prices entered for related
items of works.

. General directions and description of work and materials are not necessarily repeated
nor summarized in the Bill of quantities. Reference to the relevant sections of the
contract document shall be made before entering prices against each item in the
priced bill of quantities.

. The method of measurement of completed work for payment shall be accorded with
relevant specifications and code practice.

. The Bill of quantities for the works is to be read for the purpose of pricing, in
conjunction with all other sections of the bid document. The prices quoted for various
items in the bill of quantities shall be all inclusive values of works described therein,
including all costs, taxes, expenses and royalties, lift and lead carriages which may be
required in and for the execution of works and remedying of the defects, together with
all risks, liabilities and obligations set forth, or implied in this bid document. The unit
prices quoted shall apply only to the quantities actually executed.

. If the bidder does not quote for any item, it shall be got executed but not paid for.
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10.The cost of temporary works like maintenance of approach road, dewatering and
drainage arrangements, establishment and maintenance of contractor’s office and
stores, watch and ward of site including works and stores, implementation of all safety
procedures. Implementation of Environment related issues, including project sign
board all shall be part of work and shall not be paid extra.

11. All specifications of work shall be as per CPWD book of specifications latest version.

59



Advertised B.0.Q for the Construction of 2 BHK faculty blocks G+3 (08 flats) for SMVDCoN, Kakryal

Comprising of:- Civil Works+Aluminum works for
Doors/Windows+Sanitary & Plumbing+Electrical Works

Total Advertised Cost:-

Rs. 311.35 lakhs

A) Civil Works

S.
No

Description of item

Unit

Qty

Rate to be
quoted by
the
tenderer

Amount

a) Earthwork in bulk excavation in all kinds of soil by
mechanical means (hydraulic excavator) over areas
exceeding 30 cm in depth, 1.5 mts in width as well as
10 sgm on plan including disposal of excavated soil
beyond 50 mtr. and upto 1 km lead. (As directed by
Engineer Incharge).

Cum

8250

b) Earthwork in bulk excavation in all kinds of soil by
mechanical means (hydraulic excavator) over areas
exceeding 30 cm in depth, 1.5 mts in width as well as
10 sgm on plan including disposal of excavated earth
lead upto 50 mtr. (complete job).

Cum

980

Providing and laying in position cement concrete in
1:4:8 (1cement:4 Coarse Sand :8 Crushed Stone
Aggregate 40 mm nominal size) excluding cost of
centering and shuttering for all works up to plinth level ,
including all leads and carriage of materials.

Cum

125

Providing and laying in position machine batched,
machine mixed and machine vibrated design mix
cement concrete of specified grade for reinforced
cement concrete work including pumping of concrete
to site of laying but excluding the cost of centring,
shuttering, finishing and reinforcement, including
Admixtures in recommended proportions as per IS:
9103 to accelerate, retard setting of concrete, improve
workability without impairing strength and durability as
per direction of Engineer-Incharge. In M-25 grade
reinforced cement concrete by using 410 kg of cement
(minimum) per cum of concrete. All works upto plinth
level incl. all leads and carriages of materials.

Cum

437

Providing and laying in position machine batched,
machine mixed and machine vibrated design mix
cement concrete of specified grade for reinforced
cement concrete work including pumping of concrete
to site of laying but excluding the cost of centring,
shuttering, finishing and reinforcement, including
Admixtures in recommended proportions as per IS:
9103 to accelerate, retard setting of concrete, improve
workability without impairing strength and durability as
per direction of Engineer-Incharge.In M-25 grade
reinforced cement concrete by using 410 kg of cement
(minimum) per cum of concrete. All works above plinth
level upto all floor levels incl. all leads lifts and
carriages of materials complete.

Cum

288




Providing and laying in position machine batched,
machine mixed and machine vibrated design mix
cement concrete of specified grade for reinforced
cement concrete work including pumping of concrete
to site of laying but excluding the cost of centring,
shuttering, finishing and reinforcement, including
Admixtures in recommended proportions as per IS:
9103 to accelerate, retard setting of concrete, improve
workability without impairing strength and durability as
per direction of Engineer-Incharge. In M-25 grade
reinforced cement concrete by using 410 kg of cement
(minimum) per cum of concrete. For retaining walls.

a) All work upto plinth level incl. all leads carriages of
materials.

Cum

23

b) All work above plinth level upto any height incl. all
leads lifts and carriages

Cum

87

Reinforcement for RCC work including straightening,
cutting, bending, placing in position and binding all
complete using TMT bars of approved quality
(including wastage which not be measured for
payment) and all leads, lifts and carriage of materials.

Qntl

760

Providing and laying DPC 40mm thick using cement
concrete 1:2:4 mix with crushed stone aggregate 20
mm nominal size including carriage of materials.

Sgm

39

Brick work with common burnt clay F.P.S (non
modular) bricks of class designation 75 for all floor
levels and for mounty, machine room, etc. in cement
mortar 1:6 (1 Cement : 6 Coarse Sand) including all
leads, lifts and carriages complete.

Cum

375

Half brick masonry with F.P.S bricks of class
designation 75 for all floor levels including laying of
RCC bands (M15) with nominal reinforcement at every
one mtr. height of masonary in cement mortar 1:4
(1cement :4 coarse sand), including all leads lifts and
carriages complete.

Sgm

35

10

Rehandling of available excavated earth (excluding
rock) for filling in trenches, plinth, sides of foundations
etc in layers not exceeding 20 cm in depth
consolidating each deposited layer by hand held vibro
compactor, ramming and watering, lead upto 50Mt &
lift upto 1.50M.

Cum

900

11

Centering and shuttering including strutting, propping
etc. and removal of form work upto all levels.

a) Foundations, footings, bases of columns.

Sgm

450

b) Walls (any thickness) including attached pilasters,
buttresses & courses etc.

Sgm

450

c) Suspended floors, roofs, landings, balconies, access
platforms

Sgm

715

d) Columns, pillars

Sgm

630

e) Stairs (excluding landings) except spiral staircases

Sgm

60

f) Lintels, beams, plinth beams, girders, bressumers
and cantilevers

Sgm

1100

g) Edges of slabs and breaks in floors and walls upto
20 cm.

RMT

370




12

Hand packed Stone soling under floors of the
rooms/plinths sides including cost of stones and all
leads lifts and carriage of the stones complete job.

Cum

105

13

Supplying and filling in plinth with fine sand under
floors including, watering, ramming consolidating and
dressing complete including all leads, lifts and
carriages

Cum

105

14

Providing and laying in position plain cement concrete
1:4:8 mix (1cement:4 Coarse Sand :8 Brick Aggregate
40 mm nominal size) under floors for all floor levels
including carriage of materials.

Cum

45

15

Plain cement concrete flooring 40 mm thick in 1:2:4
mix (1 cement:2 Coarse Sand: 4 Crushed Stone
Aggregate 20 mm nominal size) without a floating coat
of neat cement slurry in all floors including all leads,
lifts and carriages complete.

Sgm

875

16

6mm thick cement plaster in 1:3 (1 cement : 3 fine
sand) for ceilings of all floors including all leads, lifts
and carriages complete.

Sgm

555

17

15 mm cement plaster in1:6 (1 cement : 6 fine sand)
on rough side of single/half brick walls (internal
plastering) including cutting grooves in junction
between RCC and brick masonary for all floor levels
including all leads, lifts and carriage of materials.

Sgm

2350

18

a) 25 mm thick cement plaster in two coats, backing
coat 15 mm thick & finishing coat 10 mm thick on fair
side of single/half brick walls (external plastering)
including cutting grooves in junctions between RCC
and brick masonary in cement mortar 1:4 (1 cement : 4
fine sand) up to 13 mtr. height inclding all leads, lifts
and carriages complete.

Sgm

1287

19

Providing and applying white cement based putty (Birla
White/JK Wall Putty) of average thickness 2mm of
approved brand and manufacture, over the plastered
wall surface (internal & external) to prepare the surface
even and smooth complete for all floors including all
leads, lifts and carriages complete.

Sgm

4192

20

Applying one coat of water thinable cement primer of
approved brand and manufacture on prepared wall
surface of internal walls for all floors including all
leads, lifts and carriages complete.

Sgm

2905

21

Wall painting with premium acrylic emulsion paint of
interior grade, having VOC (Volatile Organic
Compound) content less than 50 grams/Itr of approved
brand and manufacture, including applying additional
coats wherever required to achieve even shade and
colour for all floors (Two Coats) with Asian/Nerolac/ICI
brand.

Sgm

2905




22

Finishing wall with premium acrylic smooth exterior
paint with silicone additives of required shade on New
work (two or more coats applied @ 1.43 ltr/10sgm
over and including base coat of water proofing cement
paint applied @ 2.20kg/10sgm) for all floors. (following
shades/codes of Asian Paints emulsion to be used in
combination as per the directions of Engineer-
Incharge).

Shade
a) Grey Wash (Code 9460)
b) Grey Stone (Code 9455)

c) Asian Apex Dura Cast Dholpurtex Brick paint
Africian Desert Colour (Code 8558)

Sgm

1287

23

Providing and laying glazed/polished vitrified floor
tiles in sizes of 600x600mm  (as per required
thickness) with water absorption less than 0.08% and
conforming to IS : 15622 of Somany make of
Escalade/Opulence light Rosa shades as per
directions of Engineer-Incharge laid on 20mm thick
cement mortar 1:4 (1 cement : 4 coarse sand)
including grouting the joints with white cement and
matching pigment etc. complete for all floors
including all leads, lifts and carriages complete.

Sgm

600

24

Providing and fixing Ist quality ceramic glazed
Somany tiles of size 300x600 mm in Glosstra Plus
Paix Light/Dark tiles conforming to IS : 13753 of
required thickness and as approved by Engineer-in-
charge, in skirting, dados over 12mm thick bed of
cement mortar 1:3 (1 cement : 3 coarse sand) and
jointing with grey cement slurry @ 3.3 kg per sqgm
including pointing in white cement mixed with pigment
of matching shade complete for all floors including all
leads, lifts and carriages complete.

Sgm

263

25

Providing and laying/fixing first quality Ceramic glazed
floor tiles for toilets of Somany Duragres Tropical
Natural Matt 600x600mm size as per required
thickness of Ist quality conforming to IS : 13755 (to
be specified by Engineer-in-Charge) laid on 20mm
thick bed of cement mortar 1:4 (1 cement : 4 coarse
sand) including pointing the joints with white cement
and matching pigments etc. complete for all floors
including all leads, lifts and carriages.

Sgm

58

26

Providing and fixing gang saw cut mirror polished (pre
moulded and pre polished), machine cut for kitchen
platform, vanity counters window sills facias and
similar locations of required size of approved shade,
colour and texture laid over 20mm thick base cement
mortar 1:4 (1 cement : 4 coarse sand) with joints
treated with white cement, mixed with matching
pigment, epoxy touch ups, including rubbing, curing
moulding and polishing to edge to give high gloss
finish etc. complete at all levels, including all leads,
lifts and carriages complete:-
Granite Black or Lakha Red colour and shape
(Area of slab over 0.5 sqm) 18mm thick.

Sgm

40




27

Extra for providing edge moulding to 18mm thick
counters, vanities etc. over item No. 26 including
machine polishing to edge to give high gloss finish etc.
complete as per design approved by Engineer-in-
charge, including all leads, lifts and carriages
complete:-

Granite work

Sgm

220

28

Granite Work gang saw cut (polished and machine cut)
for wall lining (veneer work) in cement mortar 1:3 (1
cement:3 coarse sand) including pointing with white
cement mortar 1:2 (1 white cement:2 marble dust) with
an admixture of pigment to match the granite shade on
all floors with carriages complete. (To be secured to
the backing by means of clamps). Area of slab over 0.5
sqm)

18 mm thick granite. Colour to be approved by the
Engineer-in-Charge)

RMT

40

29

Providing and laying Glazed vetrified Somany Dura
Stone Tiles of shades Largo Stepon Maroon, Largo
Stepon Beige on stairs including treads and risers
(sample/pattern of tiles shall be approved by engineer-
in-charge). Size of the tiles shall be in one piece as
per the size of tread and riser at site, laid over 20 mm
(average) thick base of cement mortar 1:4 (1 cement:
4 coarse sand) laid and joined with cement slurry
including treating the joints with matching pigment
complete for all floors.

Sgm

88

30

Providing and applying 2 coats of water proofing
compound Dr. Fixit Pidifin 2K-112) BASF Master Seal
551 after throughly cleaning the surface making it, dust
free by using water and 4" paint brush, one after the
other with intervals of 4 to 6 hours and laying a
protective layer of cement mortar 1:4 ratio 15 mm thick
admized with water proofing compound Dr. Fixit URP
301 No/SBR/Poly Mix Fibre as directed by the
Engineer-Incharge.

Sgm

100




31

a) Providing and applying 2 coats of water proofing
compound Dr. Fixit Pidifin 2K-112) BASF Master Seal
551 after throughly cleaning the surface making it, dust
free by using water and 4" paint brush, one after the
other with intervals of 4 to 6 hours and laying a
protective layer of cement mortar 1:4 ratio 15 mm thick
admized with water proofing compound Dr. Fixit URP
301 No/SBR/Poly Mix Fibre as directed by the
Engineer-Incharge.

b) After 2 days of proper curing, laying broken
bricks/brick bats of 25 to 100 mm size from well burnt
or over burnt bricks in 50% cement mortar admixed
with water proofing compound Pidifin URP 301
No./SBR/Poly Mix Fibre in proper slope with treatment
of adjoining walls and rounding of junctions of walls
and slabs and grouting the surface with cement slurry
admixed with water proofing compound Pidifin URP
301 No/SBR/Poly Mix Fibre as directed by the
Engineer-Incharge.

¢) Finishing the surface with 20 mm thick jointless
cement plaster of mix 1:4 (1cement +4 coarse sand)
admixed with water proofing compound URP 301
No/SBR/Poly Mix Fibre in the ratio as directed and
finally finishing the surface with trowel using neat
cement slurry pressed properly and making of 300x300
squares.

Sgm

358

32

Providing and laying in position plain cement concrete
1:3:6 (1 cement:3 coarse sand :6 crushed stone
aggregate 40 mm nominal size) excluding cost of
centring and shuttering all works upto plinth level,
including carriage of all materials.

Cum

60

33

Making plinth protection 50 mm thick of cement
concrete 1:3:6 (1 cement:3 coarse sand :6 crushed
stone aggregate 20 mm nominal size) over 75 mm bed
of dry brick ballast 40 mm nominal size well rammed
and consolidated and grouted with fine sand including
finishing the top smooth.

Sgm

70




34

Providing and laying 80mm thick factory made
antiskid, anti glazed PCC Interlocking paver blocks of
M-40 design mix as per IS 15658 : 2006 (Avg.
compressive strength of 8 paver blocks shall be
minimum 47.2 N/mm? minimum thickness of wearing
layer is 6mm, max abrasion resistance 2mm, maximum
water absorption of 3 units is 6% by mass) made by
high quality paver blocks of shade and pattern to be
approved by the Engineer-Incharge making machine
with high level of compaction and vibration and of
approved size and shape laid in required colour and
pattern (pigment used shall not be more than 10% of
weight of cement used in wearing course layer) and
including 50mm (+5mm) thick compacted bed of
naturally occurring, clean, well graded, sharp coarse
sand (passing 4.75mm sieve) of uniform moisture
content 4% to 8% at the time of spreading. Paver
units should be placed with the help of spacer (2mm -
3mm wide) on un-compacted sand and cutting
machine, filling the spaces between 25mm and 50mm
wide concrete having minimum 1:1:2 cement : sand :
20mm crushed stone aggregate mix. After laying paver
blocks they shall be compacted with high frequency,
low amplitude mechanical flat plate vibrator having
plate area sufficient to cover a minimum of 12 paving
units, after compaction joint filling by sand shall be
spread over the pavement (Joint filling sand shall pass
a 2.36 mm No. 8 Sieve) an complete as per direction
of Engineer-in-charge.

Sgm

150

Total Cost for Civil Works

2,45,70,553

B) Aluminium works for Doors Window frames with

flush doors & M.S Railings (For all floors

Providing and Fixing partially fixed and partially
openable windows/doors with stainless steel wire
mesh shutters for the openable area, powder coated
to 50-60 microns Aluminium extruded sections of
approved make from Jindal/Bhoruka/Hindalco as per
drawings and glazing with 5 mm thick glass
confirming to IS-733 and IS-1285 comprising of 6063
alloy and tempering T-6. The section mentioned
below are indicative only for the size and running
metre weight. However any equivalent section from
any of the extruder mentioned above can be used.
Outer frame sections BH-9093 with an average
weight of 1.08 kg/mt, Mullion section as BH-9092 and
with an average weight of 1.672 kg/mt, openable
shutter section BH-8073 with an average weight of
0.586 kg/mt, door section as BH-0038 with an
average weight of 1.05 kg/mt, door bottom as BH-
8629 with an average weight of 1.33 kg /mt and
aluminium snap on beading for openable window as
BH-8074 with an average weight of 0.15 kg/mt and
snap on beading for openable door as BH-8602, with

Sgm

138

7




an average weight of 0.26 kg/mtr or equivalent
complete in all respects including perimeter sealant
from Dow corning, Handles, Stays, Locks, Tower
Bolts, Hinges and other accessories required as per
architectural drawings and the directions of Engineer
in charge including necessary scaffolding if required
to complete the job.

Providing and Fixing partially fixed and partially
openable windows/doors with stainless steel wire
mesh shutters for the openable area, powder coated
to 50-60 microns Aluminium extruded sections of
approved make from Jindal/Bhoruka/Hindalco as per
drawings and glazing with 5 mm thick frosted glass
confirming to IS-733 and IS-1285 comprising of 6063
alloy and tempering T-6. The section mentioned
below are indicative only for the size and running
metre weight. However any equivalent section from
any of the extruder mentioned above can be used.
Outer frame sections BH-9093 with an average
weight of 1.08 kg/mt, Mullion section as BH-9092 and
with an average weight of 1.672 kg/mt, openable
shutter section BH-8073 with an average weight of
0.586 kg/mt, door section as BH-0038 with an
average weight of 1.05 kg/mt, door bottom as BH-
8629 with an average weight of 1.33 kg /mt and
aluminium snap on beading for openable window as
BH-8074 with an average weight of 0.15 kg/mt and
snap on beading for openable door as BH-8602, with
an average weight of 0.26 kg/mtr or equivalent
complete in all respects including perimeter sealant
from Dow corning, Handles, Stays, Locks, Tower
Bolts, Hinges and other accessories required as per
architectural drawings and the directions of Engineer
in charge including necessary scaffolding if required
to complete the job.

Sgm




Providing and fixing powder coated/ anodised (22
microns) Aluminium door frame (Chowkhat) of
section 101.60mm x 44.5mm x 2.5mm thick (JINDAL/
Bhoruka/Hindalco 9287) or equivalent in door
openings as per architectural drawing including the
cost of Architrave (Beading) and PVC seal with hard
wood insertion on hinges side section and cost of 25
mm x25mm Powder Coated T-Section for filling of
gaps between the wall and frames as per drawings or
directed by Engineer-In-Charge.

RMT

388

Providing and fixing of 5 mm thick glass of make
Saint Govin/Gold Plus/Modi in Door/Windo frame as
per the direction of Engineer In-charge.

a) 5 mm clear glass.

b) 5 mm frosted glass.

Sgm

10

Providing & fixing 35mm thick flush door shutters,
non-decorative type as per approved make, core of
block board construction, well matched commercial
ply of make Century/Duro/Guntier laminated on
both faces of shutters with 10mm thick TW lipping on
the edges of all round the shutter including SS Ball
Bearing Hinges (3 or 4 Nos) for each door butt hinges
with necessary SS screws etc. and one rubber buffer
behind the door for works up to all leads and at all
heights & levels as per directions of the Engineer In
Charge including the cost of lacquer polish on lipping
and laminate 1.0mm thick of make
Orchid/Green/Merino and shade to be approved
by the Engineer-Incharge, on both sides (one face of
shutter to be measured for payment).

Sgm

113

Providing and fixing Aluminium extruded section
body tubular type universal hydraulic door closer
(having brand logo with ISI, IS : 3564, embossed on
the body, door weight upto 36 kg to 80 kg and door
width from 701lmm to 1000mm) with double speed
adjustment with necessary accessories and screws
etc. complete.

Each

58

Providing and fixing Aluminium sliding bolts, ISI
marked (anodic coating not less than grade AC 10 as
per IS: 1868) transparent or dyed to required colour
or shade with nuts and screws complete 250 x 16mm
size.

Each

113

Providing and fixing chromium plated brass 100mm
mortice latch and lock with 6 levers and a pair of
lever handles with necessary screws etc. complete of
Godrej make .

Each

43

Providing and fixing Aluminium hanging floor door
stopper (Twin rubber stopper) ISI marked anodized
(anodic coating not less than grade AC 10 as per IS:
1868) transparent or dyed to required colour and
shade.

a) Door Stoppers

Each

58




10

Providing and fixing Aluminium handles ISI
marked anodized (anodic coating not less than grade
AC 10 as per IS: 1868) transparent or dyed to
required colour or shade with necessary screws etc.
complete
150mm size.

Each

113

11

Providing and fixing Aluminium tower bolts ISI
marked anodized (anodic coating not less than grade
AC 10 as per IS: 1868) transparent or dyed to
required colour or shade with necessary screws etc.
complete
200 X 10mm.

Each

113

12

Providing and fixing of aluminium fixed horizontal
louvers for covering toilet duct openings. The outer
aluminium frame and louvers should be powder
coated as per approved colour and shade. Aluminium
frame shall be of section 100mm x 40 mm (14
guage). The fixed aluminium blades/louvers shall be
of aluminium flat 100 mm x2.59 mm (10 guage). The
width of the louver shall be as per site.

Sgm

50

13

Structural Glazing on Front Elevation:-
Providing and fixing of Structural Glazing using
aluminium sections of (50x50mm -14 guage) with 50
micron powder coated confirming to all IS-733 and
IS-1285 with 50 mm x50mmx6 mm-75 mm long M.S
brackets and expansion fasteners 10 mmx100 mm as
required and 5 mm thick toughned glass of make -
Saint Gobain or equivalent with colour shade-SGG
reflectsol light gold matching with 6 mm double type
adhesive foam type spacer tape and structural silicon
dow corning 995/GESSG-4000 only, (Coated mirror
side to be inside of the building)

Sgm

62

14

MS Railing for stair cases and balconies:-
Providing and fixing of MS Railing for Stairs/Balconies
comprising of hallow section of different sizes of 3
mm to 4 mm thickness of make Tata, Jindal and as
per the architectural drawings.

Kg

6780

15

Painting (two or more coats) with ready mixed
synthetic enamel paint of approved brand and
manufacture in allshades to give an even shade on
MS railing after applying ready mixed red zinc
chromate primer of approved brand and
manufacture.

Sgm

180

Total

Cost for Aluminium & MS Works

26,13,705.00

C) Sanitary and Plumbing works (For all floors

10




Supplying, Installation testing of approved make
composite PE-AL-PE pipes manufactured as per
IAPMO-IGC-India 308, 2014 & should have UPC
making, PE resin shall be as per ISO 4427-1,
Aluminium as per IS 737 with minimum elogation of
18% & ultimate tensile strength of 85 MPA with all
specials such as TEEs split rings etc. including
necessary cutting, joining, laying below ground etc.
The quoted rate shall include for chasing the walls
making bores in walls and making good the chased
surface in cement mortar 1:3 complete (at all floors).

1620 20mm OD Pipe RM 500
Supplying, Installation testing of approved make

composite PE-AL-PE pipes manufactured as per
IAPMO-IGC-India 308, 2014 & should have UPC

making, PE resin shall be as per ISO 4427-I,

Aluminium as per IS 737 with minimum elogation of

18% & ultimate tensile strength of 85 MPA with all

specials such as TEEs split rings etc. including

necessary cutting, joining, laying below ground etc.

This include testing of joints complete as per

direction of Engineer in charge.(EXTERNAL WORK)

3240 40 OD Pipe RM 80
4050 50 OD Pipe RM 60
6375 75 OD Pipe RM 50
7590 90 OD Pipe RM 48
Providing, Fixing, Testing & Commissioning of full

way lever operated PE-AL-PE (PAP) valve brass

type Ball Valves tested to a high pressure rating

(at all floors).

40mm OD No 32
50 mm OD No 2
75 mm OD No 8
90 mm OD No 4

INTERNAL DRAINAGE (SOIL, WASTE & VENT)

11




Providing, jointing, testing and fixing UPVC Soil,
Waste & Vent system conforming to IS : and UPVC
fittings (moulded as well as fabricated) like bends,
tees, Y-tees, crosses, boss connections, access
pieces, saddle pieces, cleanouts, adaptors for
connections to other materials, plugs, reducers,
cowls, offSet and other specials. Jointing shall be
done with pushfit EPDM ring jointing technique in
general. Solvent cement joints may be provided for
fittings and specials which are not manufactured with
pushfit rubber joints. Pipes may be laid / fixed in
sunken floors, under slung from ceiling. The pipes
laid in sunken floor shall be encased with 110
mm thick cement concrete (1:2:4) all around.
The installation shall be complete in all respects
including cutting chases / holes in walls, slabs and
making good the same as per specifications (at all
floors).

110 mm dia(6 Kg/cm2 pressure)

RMT

165

Providing and fixing on surface/ wall face UPVC rain
and sewer pipes conforming to IS: Type A
including jointing with leaving 10 mm gap for thermal
expansion (i) single socketed pipes along with all
required fittings like tees, bends, crosses with or
without access doors jointed with approved solvent
cement as per manufacturer's recommendations,
fixed to walls and ceilings with clamps complete
including cutting and making good the walls and
ceilings where required complete asper direction of
Engineer in Charge.

110 mm outer dia ( 6 KG PRESSURE/ cm2)

RMT

225

Providing, fixing, jointing and testing of UPVC NANI
Traps formed out of bore 'P' trap with 50 mm water
seal, setting in 1:2:4 mix cement concrete block or
clamping to the wall or suspending with the ceiling
including cutting and making good the walls and
floors wherever required (at all floors).

110 mm inlet and 110 mm outlet.

No.

40

Providing and fixing Heavy class SS grating (SS 304)
grade with Cockroach proof SS strainer of approved
design including setting in floor with cement motor to
match with floor finish as per architect requirement
suitable for waster FD & FT (at all floors).

Size 110 mm dia

No.

16

Providing and fixing Heavy class M.S. grating of
required pattern for rain water outlets at terrace
including cutting and making good the floor with
cement mortar mixed with water proofing compound

Size 150 mm dia

No.

12




SANITARY FIXTURES & C.P. FITTINGS
(SUPPLY, INSTALLATION, TESTING AND

COMMISSIONING)

Supply, Fixing, Testing & Commissioning of white
vitreous China Pedastal type water closet
(Monolithic type ) with seat and lid including C.P
Connection pipes, cutting and making good the walls,
floors wherever required as per direction of Engineer-
Incharge (at all floors).

CERA BRAND CAT NO S1013105

No.

16

10

Supply, Fixing, Testing & Commissioning of C.P.
brass hand spray with lever control (health faucet)
and flexible hose 1 m long connection with C.P. brass
holder for hand spray incl. Pvc tube and wall hook
complete in all respects as per direction of Engineer-
Incharge:-

Jaquar-ALD-CHR-573 ABS with PVC Tube and
wall hook

No.

16

11

Supply, Fixing, testing and commissioning of Wash
basin 630 x 450mm and Pedastal of required
size with C.I./M.S. brackets , 32 mm C.P. brass
waste coupling of standard Pattern , including pvc
flexible waste pipe 32mm dia incl. pvc waste fittings
and C.P.brass grating with hole of required size incl.
painting of fittings and brackets ,cutting and making
good the walls where ever required:-

Wash Basin (CERA-CAT No. S$2040119 &
Pedestal CAT No. S2090112

No.

16

12

Supply, Fixing, Testing & Commissioning of C.P.
brass Single hole Wash Basin mixer with C.P.
flange, overhead spout complete as required as per
direction of Engineer in Charge:-
Jaquar -CAT No. 516

No.

16

13

Supply, Fixing Salem stainless steel A ISI 304(18/8)
Kitchen sink as per 1.S. 13983 with C.I. brackets
and stainless steel plug 40mm incl. Pvc flexible waste
pipe, waste fittings, C.P. brass coupling and C.P.
Brass grating with hole of required dia incl. Painting
of fittings and brackets, cutting and making good the
walls where ever required

Kitchen sink without drain board 610x460 mm bowl
depth 200 mm
NIRALI OR EQUIVALENT

No.

13




14

Supply, Fixing, Testing & Commissioning of C.P.
brass wall mounted sink mixer with C.P. wall flange,
overhead swinging spout complete as required and
making good all necessary wall cutting / chasing
complete as per direction of Engineer in Charge:-

Jaquar CAT No. 521

No.

15

Supply, Fixing, Testing & Commissioning of CP
Brass Shower Mixer with provision of overhead
shower with 115mm long bend pipe, in built spout,
spout/shower selector with wall flange complete with
all accessories complete as required and making good
the walls:-

Jaquar CAT No. 517 BKN

No.

16

16

Supply, Fixing, testing and commissioning of CP
Brass 190 mm long Shower Arm with wall flange
and pressure adjustable Shower Rose of size
150mm dia /150mm square complete with all
accessories as required and making good the walls
wherever required:-

Jaquar CAT No. SHS 563A+SR542A

No.

16

17

Supply, Fixing C.P. brass angle valve for basin
mixer and geyser points of approved quality
conforming to IS:8931 a) 15 mm nominal bore.

Jaquar CAT No. 526N

No.

112

18

Supply, Fixing C.P. brass Towel rod - 600mm long
with CP screws

Jaquar CAT No. 1111NM

No.

16

19

Supply, Fixing of C.P. Brass soap dish

Jaquar CAT No.1131 N

No.

40

20

Supply, Fixing C.P. brass Towel ring.

Jaquar CAT No.1121N

No.

24

14




21 Supply, Fixing C.P. brass short bib cock of | No. 24
approved quality conforming to  1S:8931
Jaquar CAT No. 517
15 mm nominal bore
22 Supply, Fixing of looking mirror size 600 x 450mm | No. 16
bevelled edge mirror of superior glass (of approved
quality ) complete fixed to wooden cleats with C.P.
brass SCrews and washers complete:-
Modi Guard/Saint Gobin
23 Supply, Fixing 600mm x 120 mm x 5mm glass shelf | No. 16
with edges round and supported with c.p. Brackets
and frame and fixed with 40 mm long screws
complete
Modi Guard/Saint Gobin
24 Providing , fixing and placing on terrace (at all floor
levels) polyethylene water storage tank ISI:12701
marked indicating the BIS License No. with cover and
suitable locking arrangement and making necessary
holes for inlet ,outlet and overflow pipes and with T
fittings and base support for tanks:-
Make Sintex, Cera, Vectus
a) 5000 Itr capacity Tripple layer No. 2
b) 2000 Itr capacity Tripple layer No. 2

Total Cost

for Plumbing & Sanitary Works

16,15,702

Internal Electrification

Wiring for light point/ fan point/ exhaust fan point/ call
bell point with 1.5 sq.mm FRLS PVC insulated copper
conductor single core cable in surface / recessed
medium class PVC conduit, with modular switch,
modular plate, suitable Gl box and earthing the point
with 1.5 sgqmm FRLS PVC insulated copper
conductor single core cable etc. as required

NO.

397

Wiring for light/ power plug with 2X2.5 sq. mm FRLS
PVC insulated copper conductor single core cable in
surface/ recessed medium class PVC conduit alon
gwith 1 No. 2.5 sq. mm FRLS PVC insulated copper
conductor single core cable for loop earthing as
required.

MTR

490

Wiring for light/ power plug with 2X4 sq. mm FRLS
PVC insulated copper conductor single core cable in
surface/ recessed medium class PVC conduit
alongwith 1 No. 4 sq. mm FRLS PVC insulated
copper conductor single core cable for loop earthing
as required.

MTR

728

Supplying and drawing of UTP 4 pair CAT 6 LAN
Cable in the existing surface/ recessed Steel/ PVC

conduit as required.

15




1 run of cable

MTR

800

Supplying and drawing following pair 0.5 mm dia
FRLS PVC insulated annealed copper conductor,
unarmored telephone cable in the existing surface/
recessed steel/ PVC conduit as required.

2-Pair

MTR

900

Supplying and fixing of following sizes of medium
class PVC conduit along with accessories in
surface/recess including cutting the wall and making
good the same in case of recessed conduit as
required.

25 mm Conduit.

MTR

500

32 mm Conduit.

MTR

600

40 mm Conduit.

MTR

300

Supplying and drawing co-axial TV cable RG-6 grade,
0.7 mm solid copper conductor PE insulated, shielded
with fine tinned copper braid and protected with PVC
sheath in the existing surface/ recessed steel/ PVC
conduit as required,but excluding cost of PVC
Conduit.

MTR

800

Wiring for CCTV Camera's points in PVC/Steel
conduit surface /Recessed with 3 In One cable as
required from splitter to installation point, including
providing and fixing of suitable Gl box etc complete
job as required ,but excluding cost of PVC Conduit.

Supply and Laying of 3 In One Copper Cable for
CCTV Camera's

MTR

240

Supplying and fixing 20 A, 240 V, SPN Industrial type
socket outlet, with 2 pole and earth, metal enclosed
plug top alongwith 20 A, “C” curve, SP, MCB, in sheet
steel enclosure, on surface or in recess, with chained
metal cover for the socket out let and complete with
connections, testing and commissioning etc. as
required.

NO.

24

10

Wiring for circuit/ sub main wiring along with earth
wire with the following sizes of FRLS PVC insulated
copper conductor, single core cable in surface/
recessed medium class PVC conduit as required.

2X2.5sg.mm +1X2.5sg. mm earth wire

MTR

815

4 X 6 sq. mm+ 2 X 6 sq. mm earth wire

MTR

90

4 X 10 sqg. mm + 2 X 6 sq. mm earth wire

MTR

90

11

Supplying and fixing two module stepped type
electronic fan regulator on the existing modular plate
switch box including connections but excluding
modular plate etc. as required.

(Make: - Havell's/ ABB/ Legrand/ L&T)

NO.

56

12

Supplying and fixing modular blanking plate on the
existing modular plate & switch box excluding
modular plate as required.

(Make: - Havell's/ ABB/ Legrand/ L&T)

NO.

50

16




13 Supplying and fixing following modular switch/ socket

on the existing modular plate & switch box including

connections but excluding modular plate etc. as

required

(Make: - ABB/ Legrand/ Havell's/ L&T)

Modular Switch 5/6 Amp. NO. 146

Modular Socket 3 pin 5/6 Amp. NO. 146

Modular Switch 15/16 Amp. NO. 104

Modular Socket 6 pin 15/16 Amp. NO. 104

Bell push NO. 8

Telephone Socket. NO. 24

T.V Socket NO. 24

Data Socket NO. 16

Key Fob Switch and Card. NO. 8
14 Supplying and fixing following size/ modules, Gl box

alongwith modular base & cover plate for modular

switches in recess etc. as required.

(Make: - Havell's/ ABB/ Legrand/ L&T)

1 or 2 Module (75 mmX75 mm NO. 35

3 Module (100 mmX75 mm) NO. 275

4 Module (125 mmX75 mm) NO. 16

MCCB, MCB & DB's

15 Supplying and fixing of following ways surface/ recess

mounting, vertical type, 415 V, TPN MCB distribution

board of sheet steel, dust protected, duly powder

painted, inclusive of 200 A, tinned copper bus bar,

common neutral link, earth bar, din bar for mounting

MCBs (but without MCBs and incomer) as required.

(Note : Vertical type MCB TPDB is normally used

where 3 phase outlets are required.)

(Make: - Havell's/ ABB/ Schinder/ Legrand/ L&T)

a) 8-way (4 + 24) Double door NO. 8
16 Supplying and fixing following way, single pole and

neutral, sheet steel, MCB distribution board, 240 V,

on surface/ recess, complete with tinned copper bus

bar, neutral bus bar, earth bar, din bar,

interconnections, powder painted including earthing

etc. as required. (But without MCB/RCCB/Isolator)

(Make: - Havell's/ ABB/ Schinder/ Legrand/ L&T)

8 way, Double door NO. 6
17 Providing and fixing following capacity TP&N

disconnector fuse switch unit inside the existing panel

board with ISI marked HRC fuses including drilling

holes in cubicle panel, making connections, etc. as

required.

(Make: - Havell's/ ABB/ Schinder/ Legrand/ L&T)

63 Amps TP&N NO. 8

17




18

Supplying and fixing 5 A to 32 A rating, 240/415 V,
10 kA, “C” curve, miniature circuit breaker suitable for
inductive load of following poles in the existing MCB
DB complete with connections, testing and
commissioning etc. as required.
(Make: - Havell's/ ABB/ Schinder/ Legrand/ L&T)

NO.

Single pole

NO.

240

Single pole and neutral 40 Amp.

NO.

30

Supply, Installation, Testing and Commissioning

19

Supply, Installation, testing and commissioning of
pre-wired, fluorescent fitting / compact fluorescent
fitting of all types, complete with all accessories and
tube/lamp etc. directly on ceiling/ wall, including
connections with 1.5 sq. mm FRLS PVC insulated,
copper conductor, single core cable and earthing etc.
as required

LED Tube fitting 14-20 Watt 4 feet long. (Batten 4')

NO.

66

LED Tube fitting 5 Watt 1 feet long. (Batten 1')

NO.

24

LED Ceiling light 12 Watt (Round)

NO.

188

Bulkhead fittings complete with 9 Watt LED.

NO.

23

Bell Ding dong

NO.

20

Supply, Installation, testing and commissioning of
ceiling fan, including wiring the down rods of standard
length (upto 30 cm) with 1.5 sq. mm FRLS PVC
insulated, copper conductor, single core cable,
including providing and fixing phenolic laminated
sheet cover on the fan box etc. as required.

NO.

56

21

Supply, Installation of exhaust fan in the existing
opening, including making good the damage,
connection, testing, commissioning etc. as required

Upto 450 mm sweep

NO.

24

22

Supply, Installation of Geyser 35 Litre, including
making good the damage, connection, testing,
commissioning etc. as required.

NO.

16

23

Supply, Installation of Geyser 25 Litre, including
making good the damage, connection, testing,
commissioning etc. as required.

NO.

Main Panel (02 Nos)

NO.

24

Supply of panel 14/16 SWG CRCA fabricated and
powder coated, compartmentalized panel with air
ventilation and dust/ vermin proof.
(2 Nos Indoor Panel)

NO.

(a) Main Incoming MCCB:

NO.

18




400 Amp, 4P,35 KA MCCB with T/Microprocessor NO. 2
release (Make: ABB, Schinder, Havell's & L&T)
(b) KWH Meter with CT Meter Set 2
(Make: - AE)
(c) LED RYB Indicators with MCB Protection Set 2
(Make: C&S and GE)
(d) Ammeter with switch and CT, voltmeter and Set 2
frequency meter with switch (Make: AE)
(e) Busbars: - 630 Amp, 433 Volt, 4 Strips, Aluminum Set 2
with heat shrinkable sleeves.
Outgoing MCCB's NO. 2
a) 63 Amp,10 KA MCCB with T/M Protection. NO. 12
(Make: - ABB/ Schinder/ Havell's and L&T)
EARTHING
25 | Making of earthing stations using chemical type 3 NO. 8
meter long 50 mm dia Gl earth electrode
maintenance free and providing masonary enclosure
with cover plate.
26 | Supply and laying of 25x5 mm Gl Strip below ground MTR 80
as strip earth electrode
27 | Supply and laying of 40x6 mm Gl Strip. MTR 75
28 | Supply and laying of 6/8 SWG Gl wire on surface or MTR 125

in recess for loop earthing as required.

Total Cost for Electrical Works

Rs23,35,684.00

Total Cost of Work:-

Civil Work 24570553
Aluminium & MS Railing Works 2613705
Plumbing and Sanitary Works 1615702
Electric Works 2335684
Grand Total 31135644

Say Rs.

311.35 Lakhs

Mandatory instructions for the tenderers

a) The tenderer is required to use branded materials duly approved by the Engineer-in-Charge for
the construction works as under:-

i). Cement:- ACC/Ambuja/Ultratech & Bangur

ii). Reinforcement Steel:- Fe-500/500-D,
SAIL/TATA/JINDAL

For approved make list of electrification
fixtures/items refer to annexure "X" appended

19

For Contractor




section 8

CONTRACT FORM)



SECURITIES AND OTHER FORMS

SECTION -8

[on letterhead paper of the employer]
Letter of Acceptance

...... date. . ... ..
Tor ...l Name and address of the contractor . .. .......
Subject:  .......... Notification of Award Contract No. ..........
Dear Sir
This is to notify you that your Bid dated . . . . date . . . . for execution of the . . ... ... .. name of the
contract and identification number, as given in the Bid Data Sheet . . .. ... ... for the Accepted Contract Amount
of the equivalentof . . . ... ... amount in words and figures and name of currency . . . . .. ... , as corrected and

modified in accordance with the Instructions to Bidders is hereby accepted by our Agency.

You are requested to furnish the Performance Security within 28 days in accordance with the Conditions
of Contract, using for that purpose the Performance Security Form included in Section 8 (Contract
Forms) of the Bidding Document.
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Name and Title Of SIgNAtOrY: ....coooiiii e e e e e e e e s arae s
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Contract Agreement

THIS AGREEMENT made the . . .. .. dayof................. e , between . . . .. name of the
employer. . . . ... ... (hereinafter “the Employer”), of the one part, and . . . . . name of the contractor. . . .
(hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as . . . . . name of the contract. . . . . should be
executed by the Contractor, and has accepted a Bid by the Contractor for the execution and completion
of these Works and the remedying of any defects therein.

The Employer and the Contractor agree as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.

a) the Contract Agreement,

b

c) the Letter of Technical Bid,

d) the Letter of Price Bid,

e) the Particular Conditions of Contract — Part A,

f) the Particular Conditions of Contract — Part B,

~

the Letter of Acceptance,

(
(
(
(
(
(
(g) the Specifications,
(h) ,the Drawings,

(i) the completed Schedules including Bill of Quantities, and

(j)any other documents shall be added here."
3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this

Agreement, the Contractor hereby covenants with the Employer to execute the Works and to
remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with

the laws of . . . .. name of the borrowing country. . . . . on the day, month and year indicated above.
SIgNEd DY .o SIGNEA DY ..o
for and on behalf of the Employer for and on behalf the Contractor

in the presence of in the presence of

Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date

Tables of Adjustment Data may be added if the contract provides for price adjustment (see GCC 13.8).

3



Performance Security

................................... Bank's name, and address of issuing branch or off/ce2

Beneficiary: .......................... Name and address of the employer ...................cccccceeeeeueiunin..
DAt e
Performance Guarantee NO.: ...
We have been informed that . . . .. name of the contractor. . . . . (hereinafter called "the
Contractor") has entered into Contract No. . . . .. reference number of the contract. . . . .
dated . . ...... with you, for the execution of . . . . .. name of contract and brief description of
works. . . . . (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a
performance guarantee is required.

At the request of the Contractor, we . . . .. name of the bank. . . . . hereby irrevocably
undertake to pay you any sum or sums not exceeding in total an amount of . . . .. name
of the currency and amount in words™ . . . . . («.... amount in figures. . . . . ) such sum being payable

in the types and proportions of currencies in which the Contract Price is payable, upon
receipt by us of your first demand in writing accompanied by a written statement
stating that the Contractor is in breach of its obligation(s) under the Contract, without
your needing to prove or to show grounds for your demand or the sum specified
therein.

This guarantee shall expire, no later than the . . . .. Dayof..........,...... 4 and

any demand for payment under it must be received by us at this office on or before that
date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC
Publication No. 458 (or Icc Publication No. 758 as applicable), €xcept that subparagraph (ii) of
Sub-article 20(a) is hereby excluded.®

Signature(s) and seal of bank (where appropriate)

Note to Bidder]

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.

The guarantor shall insert an amount representing the percentage of the contract price specified in the contract and denominated

either in the currency(ies) of the contract or a freely convertible currency acceptable to the employer.

Insert the date 28 days after the expected completion date. The employer should note that in the event of an extension of the time for
completion of the contract, the employer would need to request an extension of this guarantee from the guarantor. Such request must
be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the employer
might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time
extension of this guarantee for a period not to exceed [6 months][1 year], in response to the Employer’s written request for such

extension, such request to be presented to the Guarantor before the expiry of the guarantee.”

Or the same or similar to this clause specified in the Uniform Rules for Demand Guarantees, ICC Publication No. 758 where

applicable.



