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BID DOCUMENT 

 

 
For 

 
Construction of 1BHK Staff Quarters  

(32 Flats), G+3,  
for SMVDCoN, Kakryal, Katra. 

(Labour Rate contract only) 
 
   

 
 
 
 
 

CHIEF ENGINEER 
SMVDSB, KATRA 

 
 



Office of the Executive Engineer 
SHRI MATA VAISHNO DEVI INSTITUTE OF MEDICAL EXCELLENCE 

(An Institute established by Shri Mata Vaishno Devi Shrine Board, Katra) 
Kakryal -182320 

 
 

e-NIT No:- SMVDIME/EE/e-T/01       Dated:02-12-2019 
 
On behalf of the Chairman, Shri Mata Vaishno Devi Shrine Board, Katra, J&K, e-tenders are invited 
from the eligible Govt. contractors/Construction Companies/firms/labour suppliers desirous of 
participating in the e-bidding for the “Construction of 1BHK Staff Quarters (32 Flats), G+3 for 
SMVDCoN, Kakryal, Katra” comprising of :- 
 

A. Civil Work. 
Only Labour Rates to be quoted.  

B. Plumbing & Sanitary Works.  

C. Supply of Coarse & Fine Aggregate required for the construction of building. 

 

Approximate Cost of work :  Rs 265.57 Lakhs 

Earnest Money  : Rs 5.31 Lakhs  

Time of completion  : 15 calendar months.  

 
The bid document consisting of instruction to bidders, qualification criteria, Terms & conditions 
specifications, BOQ and other information can be seen/downloaded from the website:- 
http://jktenders.gov.in and Shrine Board’s website www.maavaishnodevi.org. The NIT/bid document 
download start dated shall be 03-12-2019 after 10.00 hrs onwards. The bid submission end date shall be    
28-12-2019 upto 16.00 Hrs. The bids shall be uploaded only on website http://jktenders.gov.in. The  
prebid meeting shall be held on 14-12-2019   at the venue as mentioned in the bid document. 
 
 
 

Executive Engineer 
SMVDIME, Kakryal 

 



 

 
 
 
 
 
 
 

 
 
 

OFFICE OF THE EXECUTIVE ENGINEER 
SHRI MATA VAISHNO DEVI INSTITUTE OF MEDICAL EXCELLENCE,  

KAKRYAL, KATRA 
 
E-NIT NO. SMVDIME/EE/e-T/01      Dated:02-12-2019 
 

For and on behalf of the Chairman, Shri Mata Vaishno Devi Shrine Board Katra,  the Executive 
Engineer, SMVDIME, Kakryal, Katra invites tenders through e-tendering mode on labour rate  basis  
from eligible contractor firms/ construction companies/ labour rate contractors/PSUS for the following 
work:– 

 
S. 
No
. 

Description of Work Cost of 
Work 

Cost of 
Tender 
Document 

EMD  
 

Complet
ion Time  

Class of 
Contractor 

1 Construction of 
1BHK Staff Quarters 
(32 Flats), G+3 for 
SMVDCoN, Kakryal, 
Katra comprising of 
:- 
A. Civil Work.   
B. Plumbing & Sanitary 
Works.  
(Only Labour Rates to 
be quoted for A & B.) 
 

C. Supply of Coarse & 
Fine Aggregate 
required for the 
construction of 
building. 
 

 

 
Rs. 

265.57 
lakhs 

 

Rs. 2000.00 
 

Rs.5.31 
lakhs 

15 
Calendar 
Months 

  
“A” Class   
registered 

contractors/firms 
with  

PWD/CPWD/MES
/Railways or 

Construction firms 
Registered with 

Registrar of 
Companies & 
labour supply 
agencies who 
have working 
experience in 

SMVDSB, Katra & 
Public Sector 
Undertakings. 
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The bidding documents consisting of qualifying information , eligibility criteria, terms and 

conditions, specifications, drawings and bill of quantities and other details can be seen/downloaded 
from the website http://jktenders.gov.in as per below mentioned schedule:- 

 
1. Date of issue of tender notice 02-12-2019 
2. Period of downloading of bidding 

documents 
From 03-12-2019, 10.00 AM onwards at 
http://jktenders,gov.in 
 

3. Date, Time and Place of pre-bid 
meeting. 

14-12-2019, 11:30 AM in the office of Executive 
Engineer, SMVDIME, Kakryal, Katra. 

4. Site Visit The site visit by the bidder is must before attending 
the pre-bid meeting. 

5. Bid submission end date 28-12-2019 upto 16:00 Hrs 
6. Date & Time of 

downloading/opening of technical 
bids (online) 

30-12-2019 at 14:00Hrs in the Office of Chief 
Executive Officer (central office of SMVDSB) at 
Katra. 

7. Date & Time of 
downloading/opening of financial 
bids (Online) 

To be notified to the responsive bidders only. 

  
1. Bids must be uploaded along with Scanned copy of cost of Tender document in the shape of 

Demand Draft in favour of Chief Accounts Officer, SMVDSB, Katra payable at Katra. 
Scanned copy of Earnest Money/Bid Security instrument in shape of CDR/FDR pledged to 
the Chief Accounts Officer, SMVDSB is also required to be uploaded along with tender. 

2. The original instruments in respect of cost of Tender Document and EMD shall be submitted 
to the office of Chief Accounts Officer, SMVDSB, Central Office at Katra in separate 
envelopes on or before the last day of receiving tenders i.e. 28-12-2019. In case the said 
original instruments are not received by the tender opening authority by the prescribed 
period, the tender of the said bidder shall not be downloaded. 

3. The date and time of opening of financial bids will be notified on website 
http://jktenders.gov.in and conveyed to the bidders automatically through an e-mail/message 
on their email address/SMS on their registered mobile number. The financial bids of the 
responsive bidders shall be downloaded/opened online in the Office of Chief Executive 
Officer, SMVDSB, Katra by the designated officer. 

4. The L1 bidder shall be required to submit an original copy of uploaded tender/Bid within 10 
days of opening of financial bid. 

5. The bids for the work shall remain valid for a period of 120 days from the date of opening of 
Technical Bids. The EMD shall be valid upto the same period. 

6. The earnest money shall be forfeited, if:- 
a) Any bidder withdraws his bid/tender during the period of bid validity or submits a 

conditional tender. 
b) In case the contractor fails to execute the agreement within stipulated time as mentioned 

in the tender document. 
  
  
 Executive Engineer  
          SMVDIME, Kakryal, Katra 

 
 
 
 
 
 

 



5 
 

BIDDING DOCUMENT 
 

Name of 
Scheme 

Construction of 1BHK Staff Quarters (32 Flats), 
G+3 for SMVDCoN, Kakryal, Katra comprising of :- 
A. Civil Work.    
B. Plumbing & Sanitary Works.  
(Only Labour Rates to be quoted for A & B.) 
 

C. Supply of Coarse & Fine Aggregate required for the 
construction of building. 
 

Tender No SMVDIME/EE/e-T/01 
Dated:-  02.12.2019 
 

Estimated 
Cost 

Rs. 265.57 Lakhs   

Issued to M/s 
 
 

 
 
 

Executive Engineer 
SMVDIME, Kakryal 
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Contents of Bid Document 

  
SECTION -1 INSTRUCTIONS TO BIDDERS 

SECTION -2 BID DATA SHEET    

SECTION-3      EVALUATION AND QUALIFUICATION CRITERIA 

SECTION- 4 BIDDING FORMS 

SECTION-5 GENERAL CONDITIONS OF CONTRACT   

SECTION-6 PARTICULAR CONDITIONS OF CONTRACT   

SECTION-7 BILL OF QUANTITIES  

SECTION-8 CONTRACT  FORMS    
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SECTION 1 

 
INSTRUCTIONS TO BIDDERS 
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  SECTION-I 

INSTRUCTIONS TO BIDDERS (ITB) 
 

Table of Clauses 
 

Clause  Contents 
1 REGISTRATION OF CONTRACTOR: 

2 BID DOCUMENT 
3 VALIDITY OF BIDS 
4 EARNEST MONEY DEPOSIT (EMD) 
5 PRE BID MEETING 
6 BID SUBMISSION 
7 BID WITHDRAWAL 
8 BID OPENING 
9 PROCESS TO BE CONFIDENTIAL 

10 RIGHT TO REJECT BIDS 
11 BIDDER’S SITE VISIT 
12 COST OF BIDDING 
13 DETERMINATION OF RESPONSIVENESS 
14 CORRECTION OF ERRORS 
15 TIME SCHEDULE 
16 EVALUATION AND COMPARISON OF BIDS 
17 PROCEDURE OF EVALUATION 
18 AWARD OF CONTRACT 
19 TAXES. DUTIES AND OTHER LEVIES 
20  LAWS GOVERNING CONTRACT 
21 LANGUAGE AND MEASURES 
22 CORRESPONDENCE 
23 CORRUPT OR FRAUDULENT PRACTICE: 
24 INSURANCE 
25 INFORMATION ABOUT BLOOD RELATIONS WORKING IN 

SMVDSB 
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INSTRUCTION TO BIDDERS 
 

GENERAL GUIDANCE FOR e-TENDERING: 
 
1.    Registration of Contractor:  
Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered 
with the Government e-Procurement System.  

  Digital Signature Certificate (DSC):  
a) Contractors willing to take part in the process of e-tendering are required to  have/obtain 

Digital Signature Certificate (DSC) in the name of person who will sign the tender, from any 
authorized Certifying Authority. DSC is given as a USB e-Token. After obtaining the Digital 
Signature Certificate (DSC) from the approved Certifying Authority they are required to 
register the fact of possessing the Digital Signature Certificates through the registration 
system available in the website 

b)   The contractor can search & download NIT & bid document electronically once he logs on 
to  the said website using the Digital Signature Certificate. This is the only mode of collection 
of bid document.  

   Submission of Tenders:  
Tenders are to be submitted online through the website https://jktenders.gov.in. All the 

documents uploaded by the Tender Inviting Authority form an integral part of the Contract. Bidders 
are required to upload all the tender documents along with the other documents, as asked for, in the 
tender, through the above website within the stipulated date and time as given in the Tender Notice. 
Tenders are to be submitted in two folders - one is Technical Proposal and the other is Financial 
Proposal. The Bidder shall carefully go through the documents and prepare the required documents 
and upload the scanned documents in Portable Document Format (PDF) to the portal in the 
designated locations of Technical Bid.  
The bidder needs to download the BOQ, fill up the rates in the BOQ in the designated Cell and upload 
the same in the designated location of Financial Bid.  

The documents uploaded shall be virus scanned and digitally signed using the Digital Signature 
Certificate (DSC). Bidders should take note of all the addendum/corrigendum related to the tender and 
upload the latest documents as part of the tender. 

 
2. BID DOCUMENT: 

 
a)  Bid documents as uploaded by SMVDSB.  
b)  Scanned copy of CTS 2010 compliant Demand Draft (DD) / Pay Order towards tender fee as   

prescribed in the NIT, in favour of “Chief Accounts Officer,SMVDSB” payable at “Katra”.  
c)  Scanned copy of EMD as prescribed in the NIT, in favour of “Chief Accounts Officer,SMVDSB ” 

payable at “Katra”.  
d)  Tender drawings (if any).  
e)   GST registration No., GSTIN, ,  

       f)   PAN Card 
       g)     I.T. Return Copies  of  last 5 (five) financial years i.e 2014-15 to 2018-2019. 
       h)     Documentary evidence(s) regarding fulfillment of Commercial eligibility criteria of “Invitation of 

Bid”. 
  

i)  Self attested copies of orders/allotments with work completion certificates from Client to 
establish work experience as required in the NIT.  
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Failure to  submit any of the above documents will render the bidder liable to be rejected for 

techno-commercial bid. The above should be arranged in the following manner: 
Click the check boxes beside the necessary documents in the My Document list and then click the 
Tab ‘Submit Non Statutory Documents’ to send the selected documents to Non-Statutory folder. 
Next, click the tab “Click to Encrypt and upload” and then click the “Technical” Folder to upload the 
Technical Documents. 
Bidders are advised to use “My documents” area in their e-tendering portal to store the documents. 
Bidders are also advised to scan their documents at 100 DPI ( Dots per inch) resolutions with black 
and white PDF/scan property. 
The bidder shall submit the details of experience and the machinery available with him /to be 
deployed to establish his capacity for executing the work. In case the bidder has no such experience 
or machinery with him and intends to execute the work by engaging a sub contractor, he shall have 
to convince the Employer with the help of credentials of the sub contractor he intends to engage . 
The details shall be uploaded against sub item ( e ) in the table against credentials 
 
S.No Category Sub-Category 

Description 
Details 

1. Certificates  Certificates  
 a)Registration certificate of Contractor 

/Firm/Company 
b)    PAN Card. 
c)    GST Registration No. 
 

2 Credentials Credentials  a) Performance as prime 
contractor/labour contractor for 
execution of similar nature of work 
for last 05 (five) years and details of 
work in hand. 

b) Document of Credential (in the form 
of work completion certificates , 
payment certificates and allotment 
letters. 

c) List of Machinery proposed to be 
deployed for the  work if allotted 

d) List of Key personnel along with their 
credentials proposed to be deployed 
for the work if allotted. 

e) A self attested affidavit that none of 
his relatives associated with this work  
are  the employees /working in Shri 
Mata Vaishnodevi shrine board.  

3 Financial Information Financial Information  a) Copy of I.T return for Last                           
05  (five) financial years i. e 2014-15 
to 2018-19) 

b) Final turnover certificates duly signed  
by CA for last three financial years  
c)  Affidavit for  Availability of working 
capital. 

4 Earnest Money Earnest Money Scanned copy of EMD instrument. 
5 Tender Cost Tender Cost Scanned copy of Bank Draft 
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· Original documents if  required to be verified,the same shall have to be facilitated by the 
bidder.   

· The bidder shall have to go through all the “Annexures” enclosed in this bid document and 
submit the filled in proforma of the appropriate/relevant annexures with the bid document 
putting the signature with seal before uploading the tender.   

· Price bid should contain the priced “Bill of Quantities” (BOQ) in one cover (folder). Bidder is 
to quote the rate on ‘item rate basis’ in the space marked for quoting rate in the BOQ as 
well as GST applicable against each item in the format. 

 
3.    VALIDITY OF BIDS: 

 
Price bid of the tender shall be opened within a stipulated time limit from the date of opening of 
Part-I preferably within 45 (Forty Five ) days. Bids shall remain valid for a period of 120(one 
hundred & twenty) days from the Last day of receiving  of the tender. However, prior to expiry of 
the original Validity Period, SMVDSB may, on the merit of case, request for extension of validity of 
the offer for a further period of maximum 90 (ninety) days without any change in terms & 
conditions of the offer. The bidder may refuse the request without forfeiting his Bid Security / EMD. 

 
4.   EARNEST MONEY DEPOSIT (EMD):  
The bidders shall deposit the requisite earnest money offline, in the form of CDR/FDR in favour of 
“Chief Accounts Officer, SMVDSB ” on any scheduled Bank payable at “Katra”, within stipulated 
deadline and scanned copy shall also be uploaded with the bid. The earnest money/bid guarantee 
shall be valid for four calendar months with an additional claim period up to three months from 
the date of submission of bid. Bidder shall not claim any interest on Earnest Money Deposit.  
Earnest money will be refunded to the unsuccessful Bidders after finalization of the tender but not 
later than 60(sixty) days after the expiry of the period of bid validity prescribed by SMVDSB. In case 
of successful Bidders, EMD will be refunded only after submission of the Performance security as 
per terms of contract. The bid guarantee/EMD shall be forfeited:  

4.1    If during the period of validity specified by the bidder, the bidder withdraws/modifies 
its bid as a whole or part.  

4.2   If bidder deviates from any clarification/confirmation given by him subsequent to  
submission of his bid. 

4.3       In case of successful bidder, if bidder fails  
                4.3.1   To accept LOI/Order unconditionally and sign contract 
                4.3.2   To furnish the contract performance bond as per enclosed Proforma 
 
 

5. PRE BID MEETING: 
a) A  pre bid meeting shall be arranged by SMVDSB in which all the bidders will be requested   to 

attend. The dates of pre bid meeting are mentioned in the NIT. 
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b) If there be any discrepancy or obscurity in the meaning of any clauses of the bid document or 
if there be any query of the intending bidder, the bidder may submit their queries to the 
tendering authority before specified date. Any change in date shall be uploaded on the 
website   https:// jktenders.gov.in  

c) Non attendance at the pre-bid discussion will not be a cause for disqualification of bidders. 
d) The clarification given in the pre bid discussion shall be final and binding on the bidder,being  

a part   of the original Bid Document. 
e) Pre-bid proceedings shall be circulated among all bidders by email. 

 
6. BID SUBMISSION:  
Bids shall be submitted online within the stipulated deadline. SMVDSB may at its discretion, extend 
the deadline of bid submission by issuing an amendment. In that case all rights and obligations of 
SMVDSB and the bidders previously subject to the original deadline shall thereafter be subject to 
the new deadline as extended. 

 
7. BID WITHDRAWAL:  
The bidder may withdraw his bid after submission but within the deadline of bid submission, 
provided written notice of the withdrawal is received by SMVDSB prior to the deadline for bid 
submission. No bid shall be withdrawn after the deadline of bid submission. Withdrawal of bid by 
any bidder after the deadline of bid submission shall result into forfeiture of EMD. 
 
8. BID OPENING:  

a)  Bid Guarantee/EMD shall be opened by SMVDSB offline on the stipulated date of its 
submission and will be scrutinized.  

             b) Techno-commercial bids shall be opened only for those bidders whose Hard copy of  EMD 
and cost of tender document has been found in order. Bidder’s representatives with 
written authorization may attend bid opening.   

            c) SMVDSB will scrutinize and evaluate techno-commercial bid. After that, the list of techno- 
commercially qualified bidders and date & time of price bid opening will be notified in the 
web portal.  

            d) SMVDSB may, at its discretion, extend the key dates of the bid or cancel the entire bidding 
process without explaining the reasons for such action.   

            e) SMVDSB reserves to instruct the bidders to submit hard copy of any relevant document 
(and to produce the original documents for verification) during scrutiny & evaluation of 
bids. Bidders’ failure to comply to such instruction may lead to rejection of bid. 

 
9.  PROCESS TO BE CONFIDENTIAL:  

a) After the opening of bids, information relating to the examination, clarification, evaluation 
and comparison of bids, and recommendations concerning the award of contract shall not 
be disclosed to bidders or other persons not officially concerned with such process.  

b) Any effort by a bidder to influence SMVDSB or other connected person in the process of 
examination, clarification, evaluation and comparison of bids, and in decisions concerning 
the award of contract, may result in the rejection of his/their bid.  

c) Formation of any Cartel, may lead to the cancellation of tenders with penal measures as 
necessary and SMVDSB reserves the right to take such unilateral decisions without further 
notice to anymore. 

 
10.   RIGHT TO REJECT BIDS:  
SMVDSB reserves the right to accept or reject the bid, wholly or partly, or to split the work in parts 
and to add/delete any of the items, without assigning any reason whatsoever. 
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11.  BIDDER’S SITE VISIT:  
Before attending the prebid meeting/meetings , the bidder shall be required  to visit and examine 
the site and its surroundings and obtain all information that may be necessary for preparing the bid. 
Such site visit shall be at the contractor’s own expense, risk and responsibility. Lack of knowledge of 
site /site conditions/working conditions shall not  be considered as a reason whatsoever it may be. 
SMVDSB, shall however, facilitate such visits to the extent possible on written requests of 
prospective bidders.    
 
12.     COST OF BIDDING:  
The bidder shall bear all costs associated with the preparation and submission of his bid and  
SMVDSB in no case shall be responsible or liable for these costs, regardless of the conduct or 
outcome of the bidding process. 
 
13. DETERMINATION OF RESPONSIVENESS:  

13.1 Prior to the detailed evaluation of bids, SMVDSB will determine whether the bid is 
substantially responsive to the requirement of the bidding document.  

13.2 For the purpose of this clause a substantially responsive bid is one which conforms to all 
the terms, conditions and specification of the bidding document, without material 
deviation, or reservations. SMVDSB's determination of bid's responsiveness shall be 
based on the contents of the bid itself without recourse to extrinsic evidence.  

13.3 If a bid is not substantially responsive to the requirements of the bidding document, it 
may be rejected by SMVDSB and the same cannot subsequently be made responsive by 
the bidder by correction or by additional information. 

 
14.  CORRECTION OF ERRORS:  

14.1 If there be a discrepancy between the unit price and the total price that is obtained by 
multiplying the unit price & quantity, the unit price shall prevail and total price shall be 
corrected. 

14.2  If there be a discrepancy in figure and word the total amount stated in word shall 
prevail.  

15.     TIME SCHEDULE:  
The basic consideration and the essence of the contract shall be the strict adherence to the time 
schedule specified in the bidding document. 
 
16. EVALUATION AND COMPARISON OF BIDS:  

16.1  On examination of documents submitted under different covers, SMVDSB will evaluate 
and compare the bid, determined to be substantially responsive at each step. 

16.2  Evaluation of bid will include and will take into account:  
16.2.1 SMVDSB shall evaluate and compare only the bids determined to be substantially 

responsive.  
16.2.2 The bids shall be evaluated on the basis of total price for the entire scope of 

work covered under this bid document.  
16.2.3 Evaluated bid-price of all bidders shall be compared among themselves to 

determine the lowest evaluated bid and as a result of this comparison, the 
lowest bid will be selected for award of contract. 

16.2.4 Conditional rebate, if any, offered by any bidder shall not be considered in Bid 
evaluation. 
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17. PROCEDURE OF EVALUATION:  
Evaluation of tenders will be done in the following steps:  
Step-1 The EMD & cost of tender document will be examined first. The mode and amount of deposit 
must be in conformity with requirements set forth in the "EMD" clause, failing which the bid is liable 
for rejection without opening other covers. 
Step-2 Techno-Commercial Evaluation for two part bidding:  
Only those bids meeting the requirements of previous step will be examined and assessed. The 
bidders will be intimated about the non-compliance of various techno commercial requirements and 
asked for conforming compliance with the condition of bidding document, if allowed by the 
authority. In case, it is felt necessary by SMVDSB that post bid discussion are required, the same will 
be carried out individually with each bidder. The bidders will be required to confirm compliance with 
all the conditions of bidding document. Bids, which do not satisfy the ‘Must Conditions’ will not be 
considered for technical evaluation. ‘Must Conditions’ are to be submitted as per format enclosed 
with this section. No clarification will be asked from the bidder in this regard.  
Step-3 Opening of price part and financial evaluation on completion of techno-commercial 
evaluation. Cover-3 containing price offer of the bidders who have successfully made the 
requirements of previous steps will be opened in presence of the bidder’s representative  on 
subsequent pre-intimated date. Price bid of the bidders who do not fulfill the Techno-Commercial 
requirements shall not be opened. 
 
18. AWARD OF CONTRACT 
 
18.1 Award of Contract  
SMVDSB will award the contract to the successful bidder whose bid has been determined to be 
substantially responsive, qualified to satisfactorily perform the contract and evaluated as the lowest 
bidder. 
 
18.2 SMVDSB’s RIGHT TO ACCEPT OR  REJECT BIDS 
 
18.2.1 The right to accept the tender will rest with the Owner. The Owner, however, does not bind 
himself to accept the lowest bid, and reserves to itself the authority to reject any or all the bids 
received without assigning any reason whatsoever. At the option of the Owner, the work for which 
bids have been invited, may be awarded to one Contractor or may be split between more than one 
bidders, in which case the award will be made for only that part of the work, in respect of which the 
bid has been accepted. The quoted rate of the bidder should hold good for such eventualities. 
 
18.2.2 Tenders in which any of the particulars and prescribed information are missing or are 
incomplete in any respect and/or the prescribed conditions are not fulfilled are liable to be rejected. 
The Tender containing uncalled for remarks or any additional conditions are liable to be rejected. 
 
18.2.3 Canvassing in connection with tenders is strictly prohibited and tenders submitted by the 
Bidders who resort to canvassing will be liable to rejection. 
 
18.2.4 SMVDSB reserves the right to accept or reject any bid, and to annul the bid process and reject 
any or all the bids at any time prior to award of contract, without thereby incurring any liability to 
the affected bidder or bidders or any obligation to inform the affected bidders or bidder of the 
grounds for SMVDSB’s action. 
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18.3 PLACEMENT OF LETTER OF AWARD/ORDER  
After approval of bid evaluation by SMVDSB, SMVDSB may, at its sole discretion, invite the successful 
bidder for a pre-award discussion. After such pre-award discussion and prior to the expiry of validity 
of bid of the successful bidder, SMVDSB will notify the successful bidder of acceptance of their bid in 
writing by issuing a detailed Letter of Award (L.O.A.)/Order (mentioned as L.O.A./Order hereinafter 
and elsewhere in this bid document) in duplicate. The successful bidder sign and return one copy of 
the L.O.A./Order to SMVDSB as an acknowledgement of unconditional acceptance of the same 
within 7 (seven) days of issue of L.O.A./Order. 
 

18.4  Performance Security 

18.4.1  Within 21 days of the receipt of Letter of award from the Employer, the successful 
Bidder shall furnish the performance security in accordance with the conditions of 
contract, using for that purpose the Performance Security Form included in Section 9 
(Contract Forms), or another form acceptable to the Employer. 

 
18.4.2  Failure of the successful Bidder to submit the above-mentioned Performance Security 

or to sign the Contract Agreement shall constitute sufficient grounds for the 
annulment of the award and forfeiture of the bid security. In that event, the Employer 
may award the Contract to the next lowest evaluated Bidder whose offer is 
substantially responsive and is determined by the Employer to be qualified to perform 
the Contract satisfactorily. 

 
18.5  Signing of contract agreement 

       The contract agreement shall be signed by both the parties within 28 days of issue of letter of 
acceptance and submission of performance security by the contractor. The contract agreement 
shall be signed only by the principal contractor; No authorization shall be entertained for signing of 
the Contract agreement. 

 
 
19.     TAXES. DUTIES AND OTHER LEVIES:  

19.1 The contractor shall be solely responsible for the taxes that may be levied on the 
contractor/contractor’s persons  or on earnings of any of his  office employee and shall 
hold the purchaser indemnified and harmless against any claims that may be made against 
the purchaser. The SMVDSB does not take any responsibility what-so-ever regarding taxes 
under Income Tax Act, for the contractor or his personnel. However as per the provisions 
of Income Tax Act, deduction of Income Tax for the executed work , at source shall be 
made by SMVDSB. 

  
19.2  All other duties / levies payable by the bidder shall be included in the bid price and no 

claim on this behalf will be entertained by SMVDSB.GST amount shall be added in the 
relevant column of price bid. The total amount then shall be worked out including the GST 
amount. 

 

19.3   GST at specified rate shall be payable / allowable over & above the contract price to the 
selected bidder having GST registration, GSTIN. 

 
20.       LAWS GOVERNING CONTRACT:  
The contract shall be binding according to Acts/Laws in force in the UT of Jammu & Kashmir and shall 
be under the jurisdiction of Local Courts at Katra/Reasi/Jammu Courts only.  
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21. LANGUAGE AND MEASURES:  
All documents pertain to the contract including specifications, schedule, notice, correspondences, 
operating and maintenance instructions, drawings or any other writings be written in English 
language. The metric system of measurement shall be used exclusively in this contract. 
 
22. CORRESPONDENCE:  
Any notice to the contractor under terms of the contract shall be served by email/ registered mail or 
by hand at the contractor's site office / principal place of business. Any notice to the owner shall be 
served at the owner's principal office in the same manner. 
 
23.      CORRUPT OR FRAUDULENT PRACTICE:  
SMVDSB expects that bidders/suppliers/contractors observe the highest standard of ethics during 
the procurement and execution of such contracts. In pursuance of this policy, the owner defines for 
the purpose of this provision, the terms set forth below as follows:  

23.1 "Corrupt Practice" means the offering giving, receiving or soliciting of anything of value 
to influence the action of a public official in the procurement process or in contract 
execution, and  

23.2 "Fraudulent Practice" means misrepresentation of facts in order to influence the 
procurement process of the execution of a contract to the detriment of SMVDSB and 
includes collusive practice among bidders (Prior to or after bid submission) designed to 
establish bid prices at artificial non-competitive levels and to deprive SMVDSB of the 
benefits of free and open competition.  

23.3 Will reject a proposal for award if SMVDSB determines that the bidder recommended 
for award has engaged in corrupt or fraudulent practice in competing for the contract in 
question.  

23.4 Will declare a Firm ineligible either indefinitely or for a stated period of time if SMVDSB 
determines at any time that the firm has engaged in corrupt or fraudulent practices in 
competition for, or in executing the contract. 

 
24. INSURANCE:  
The bidder on awarding of contract shall arrange, secure and maintain all insurance as may be 
pertinent to the work and obligatory in terms of law in force to protect the interests of SMVDSB 
against all perils. The form & the limit of such insurance together with underwriting in each case 
shall be acceptable to SMVDSB. However, irrespective of such acceptance the responsibility to 
maintain adequate insurance coverage at all times during the period of contract shall be contractor's 
alone. 
 
25 . Information about blood relations working in SMVDSB 
 If the bidder has any blood relation working in the SMVDSB, he shall have to give the details 
of the same addressed  to the Chief Executive Officer, SMVDSB, Katra   with the  bid for this work. 

__________________________________________________________ 
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Section-2  ( BID DATA SHEET ) 

This Section consists the provisions that supplement the information or requirements 
included in Section -1:- 
S.No. Information 

1 No. of Invitation for Bid (IFB) is SMVDIME/EE/e-T/01, dated 02.12.2019 
2 The name of work is: Construction of 1BHK Staff Quarters (32 Flats), G+3 for 

SMVDCoN, Kakryal, Katra comprising of :- 
A. Civil Work.    
B. Plumbing & Sanitary Works.  
(Only Labour Rates to be quoted for A & B.) 
 

C. Supply of Coarse & Fine Aggregate required for the construction of building. 
3 The Employer is:  Chief Executive Officer, Shri Mata Vaishno Devi Shrine Board, 

Katra or any other officer authorized by the Chief Executive Officer. 
4 Time of Completion is:- 15 Calendar Months from the date of issue of LOA 
5 For clarification purpose, please contact  : Executive Engineer, Shri Mata 

Vaishno Devi Institute of Medical Excellence, Kakryal, Katra 
Name :  Sunil Thusu 
Address : Office of the Executive Engineer, SMVDIME, Shri Mata Vaishno Devi 
Narayana Superspeciality Hospital, Kakryal Katra  
( J&K), Pin code 182121   
Email : xensmvdime@maavaishnodevi.net 
Mobile :9906019451 

6 A pre-bid meting shall take place on  
Date:- 14.12.2019 
Time:- 11:30 AM. 
Venue:- Office of the Executive Engineer, SMVDIME, Civil Wing, Kakryal, Katra. 

7 On  One bid per bidder : Each Bidder shall submit only one bid for one work. A 
Bidder who submits more than one bid for one work will cause the proposals 
with the Bidder’s participation to be disqualified. 

8 The bidder shall submit following additional documents with the technical bid . 
Copy of PAN card  
Copy of GST Registration certificate. 
Copy of Registration as contractor with the Govt/Semi Govt. bodies/Registrar of 
Companies. 

9 Bid validity period is 120 days from the last date of bid submission date. 
10 Bidder shall furnish a bid security for an amount of Rs. 5.31 lakhs in the shape 

of FDR/CDR/BG from any scheduled bank approved by Reserve Bank of India 
pledged in the name of Chief Accounts Officer, SMVDSB, Katra. 

11 Validity of Bid security shall be 45 days beyond the date of validity of bid. 
12 For Bid submission:- 

Bids must be submitted online within the stipulated deadline on the website 
http://jktenders.gov.in  

13 The dead line for submission of Bid online is 
Date : 28.12.2019 
Time:16:00 Hrs. 

14 Opening of Technical Bid shall take place on ; 
 30-12-2019 at 14:00Hrs in the Office of Chief Executive Officer (central office of 
SMVDSB) at Katra. 

15 The date of opening of Financial Bids shall be conveyed separately to the 
bidders whose Technical bids are evaluated as qualified. 
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Section-3 (PREQUALIFICATION CRITERIA) 
 

This Section contains all the criteria that the Employer shall use to evaluate bids and 
qualify Bidders. In accordance with ITB, no other methods, criteria and factors shall be 
used. The Bidder shall provide all the information requested in the forms included in 
Section 4 (Bidding Forms). 

 

(3.1) A: To qualify for the award of contract, each bidder should have in the last five 
years:- 
 
(i)   Achieved a minimum average financial turnover on execution of Civil Engineering 

Works defined as billing for works in progress or completed in all classes of such 
engineering works during any three out of the last five financial years, (2014-15 to 
2018-19) not less than 75 % of the proposed contract value. The information supplied 
in this connection should be duly certified by a Chartered Accountant and be duly 
supported by TDS and Income Tax Returns for the last five years. 

 
(ii)  Having satisfactorily completed/substantially completed as a prime contractor at least 

one similar work with Govt./Semi Govt. Department/Shri Mata Vaishno Devi Shrine 
Board or any other PSU whose value is at least 75% of the estimated cost of the 
advertised work 

 
Or 

 
       Having satisfactorily completed/substantially completed as a prime contractor at least 

two similar works with Govt./Semi Govt. Department/Shri Mata Vaishno Devi Shrine 
Board or any other PSU each having a value at least equal to 40% of the estimated 
cost of the advertised work. 
 
The substantially completed work shall be the work which has been completed at 
least  90%  of the allotted work. 
 
Note:- The civil work shall mean RCC framed structure work or any other 
structure having substantial quantity of RCC work. 

 (Certificate to this effect to be issued by an officer not below the rank of Executive 
Engineer or equivalent). Please note that in case of Turnkey work, the scope of work 
shall also be submitted with a proof of having executed substantial RCC work duly 
authenticated by the officer not less than the rank of Executive Engineer. 

 
For this a certificate from employer shall be submitted along with the 
application incorporating clearly the name of the work, contract value, billing 
amount, date of commencement of works, actual date of completion of work, 
satisfactory performance of the contractor and any other relevant information. 
The certificate should be furnished supported with allotment letter.  

  



21 
 

 
 

3.1 (B) Each bidder should further demonstrate: 
 
(a) Availability (either owned or leased or by procurement) of the key and critical equipment 

for this work as per Annexure –I below:- 
 
Based on the studies, carried out by the Engineer, the minimum suggested major 
equipment to attain the completion of works in accordance with the prescribed 
construction schedule are shown in the Annexure-I below:- 
 

LIST OF KEY PLANT & EQUIPMENT TO BE DELPOYED ON CONTRACT WORK 
S.No Type of Equipment Maximum Age  

as on 01.10.2017 
No required 

1 Tipper Trucks 5-7 1 
2 Front end Loader 5 1 
3 Concert mixer  5 2 
4 Vibrators Electric/Petrol run Nozzles-

New machines shall be preferred. 
3 
 

4 
 

5 Water Tanker 5 1 
6 Concrete Pump 5 1 
7 Core Cutting Machine for making 

holes in Concrete and Brick Masonry 
5 1 

8 Machine for cutting chase in Brick 
Masonry 

5 1 

 
(b) Availability for this work of personnel with adequate experience as required as per 

Annexure-II. 
 

LIST OF KEY PERSONNEL TO BE DEPLOYED ON CONTRACT WORK 
 

 
(c)  Liquid assets and/ or availability of credit facilities shall be as under 
 
(i) Undertaking that the bidder will be able to invest a minimum cash up to 25% of contract 

value of work, during implementation of work. 
  
(d)  The proposed methodology and programme of installation, backed with equipment 
planning and deployment, duly supported with broad calculations and quality control 
procedures proposed to be adopted, justifying their capability of execution and completion of 
the work as per technical specifications within the stipulated period of completion as per 
milestones. The bidder shall prepare the QAP (Quality Assurance Plan) as per the standard 

S.NO PERSONAL QUALIFICATION Nos. 

1 Project Manager 
Cum site 
engineer 

B.E Civil Engineering+ 5 Years 
experience 

Or 
 Diploma in Civil Engineering with 7 

years experience. 
 

1 

2 Supervisor Diploma/I.T.I in Civil Engineering with 
3 years experience 

1 
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guidelines for building works. The bidder shall submit the Bar chart duly signed and stamped 
for completion of the Work along with his Technical bid. 
                         
3.3 Qualification of the Bidder (Technical Bid Qualification) 
 
3.3.1 All Bidders shall provide in Section-2, Forms of Bid and Qualification Information, 
preliminary  description of the proposed work method and schedule along with Bar chart. The 
proposed methodology should include programme of construction backed with   equipment 
planning and deployment duly supported with broad calculation and quality 
assurance  procedures along with Quality Assurance Plan(QAP), proposed to be adopted 
justifying their capability of execution and completion of  work as per technical specifications, 
within stipulated period of completion. 
 
 3.3.2 All the bidders shall include the following information and documents with their bids in 

Section -3 Qualification Information unless otherwise stated in Appendix to ITB. 
  a)  Copies of original documents defining the constitution or legal status. Place of 

registration, and principal place of business; written power of attorney of the signatory 
of the Bid to commit the Bidder 

  b)   Financial turn over, year-wise ,achieved on execution of civil engineering works for the 
last five years  i ,e 2014-15 to 2018-19 duly certified by the Chartered Accountant (3.1 
A(i)) 

c)     Completion Certificate of having executed and completed or substantially completed  
successfully works of similar nature as defined under clause 3.1 (A-ii)of qualification 
criteria in any Govt. or Semi- Govt.  Department/SMVDSB/PSU’s  during the last five 
years duly issued by an officer not below the rank of Executive Engineer or 
equivalent. 

(d)     The bidder shall also furnish details of other civil works of similar nature presently      
 underway or contractually committed; with the address and email- id/Mobile no. Of 
clients who may be contacted for further information on those contracts; 

(e)      Copy of PAN card issued by the Income TAX Authority. 
(f)   Reports on financial standing of the bidder such as profit and loss statement, 
 balance sheet and auditor’s report for the last five years and supported with ITR and 
          TDS for the last five years. 
(g)  Major items of construction equipment proposed to carry out the Contract; 
(h)  Qualifications and experience of key site management and technical personnel 

proposed for contract; 
(i)  Undertaking that the bidder will be able to invest a minimum cash up to 25% of 

contract value of work, during implementation of work.. 
(j) Affidavit on Correctness of information submitted with the Bid. 
(k)       Bidder shall furnish proof of latest returns in GST-3/GSTR-3B. 
 
3.4 Even though the Applicants meet the above qualifying criteria, they are subject 

to be disqualified if they have: 
i. Made misleading or false representations in the forms, statements and attachments 

submitted; and / or 
ii. Record of poor performance such as abandoning the works not properly completed 

the contract inordinate delays in completion, litigation history or financial failure etc 
and /or  

iii. Participated in the previously bidding for the same works and had quoted 
unreasonably high bid prices and could not furnish rational justification to employer.  

iv)       Found to have been involved in corrupt practices. 
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UNDERTAKING 
 

The undersigned to hereby undertake that our firm M/s 
_________________________________ would invest minimum cash up to 25% of 
the value of the work during implementation of the 
Contract.______________________________ 

(Signed by an Authorized Officer of the Firm) 

___________________ 
Title of Signatory 

___________________ 
Name of Firm 

________________ 
DATE 
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Letter of Technical Bid 

 
-Note- 
The Bidder must accomplish the Letter of Technical Bid on its letterhead clearly showing the Bidder’s complete name and 
address. 

 Date:  ..................................................  

 Invitation for Bid No.:  ..................................................  
 

To: [insert complete name of the Employer] 
 

 Sir  

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda issued till 
date. 

(b) We offer to execute in conformity with the Bidding Documents the following Works: (Name of 
work). 

 Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of [insert bid 

validity period as specified the BDS] days from the date fixed for the bid submission deadline in accordance 
with the Bidding Documents, and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period. 

         We are not participating, as a Bidder, in more than one Bid in this bidding process  

(c) Our firm has never been temporarily suspended, debarred, declared ineligible, or blacklisted by 
any of the Govt. / Semi Govt./ SMVDSB . 

 

If so debarred, declared ineligible, temporarily suspended, or blacklisted, please state details 
Name of Institution: __________________ 

(i) Period of debarment, ineligibility, or blacklisting [start and end date]: ____________ 

(ii) Reason for the debarment, ineligibility, or blacklisting: ________________________ 

 

(d) The applicant prime contractor or any of his staff have not been [charged or convicted] of any 
criminal offense (including felonies and misdemeanors) or infractions/violations of ordinance which 
carry the penalty of imprisonment. 

(e) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance with 
the requirements set forth in Section 6 (Employer’s Requirements) and our technical proposal, or 
as otherwise agreed with the Employer. 

(f) We understand that any misrepresentation that knowingly or recklessly misleads, or attempts to 
mislead may lead to the automatic rejection of the Bid or cancellation of the contract, if awarded; and 
may result in remedial actions,  

 

Name  .................................................................................................................................................  

In the capacity of  ...............................................................................................................................  

Signed  ................................................................................................................................................   

Duly authorized to sign the Bid for and on behalf of  .........................................................................  

Date …………………………………………………………………………………………………………..  
 
Enclosures:- 
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Letter of Price Bid 
 
-Note- 
The Bidder must accomplish the Letter of Price Bid on its letterhead clearly showing the Bidder’s complete name and address. 

 
 

 Date:  ..................................................  

 Invitation for Bid No.:  ..................................................  
 
To: [insert complete name of the Employer] 
Sir 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda 
issued till date. 

(b) We offer to execute in conformity with the Bidding Documents and the Technical Bid submitted for 
the following Works. [insert name of work]  

(c) The total price of our Bid excluding any discounts offered in item (d) below is:   

 

 

 

 

(d) The discounts offered and the methodology for their application are: [insert discounts and methodology 
for their application if any]  

(e) Our Bid shall be valid for a period of [insert bid validity period as specified in BDS] days from the date 
fixed for the bid submission deadline in accordance with the Bidding Documents, and it shall 
remain binding upon us and may be accepted at any time before the expiration of that period. 

(f)     If our Bid is accepted, we commit to obtain a performance security in accordance with the Bidding 
Documents. 

(g) We understand that this bid, together with your written acceptance thereof included in your 
notification of award, shall constitute a binding contract between us, until a formal contract is 
prepared and executed. 

(h) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you 
may receive. 

 

 

Name  .................................................................................................................................................  

In the capacity of  ...............................................................................................................................  

Signed  ................................................................................................................................................   

Duly authorized to sign the Bid for and on behalf of  .........................................................................  

Date  ..................................................................................................................................   
 

 

Enclosures:- 

  

 The total bid price from the Summary of Bill of Quantities should be entered by the bidder inside this box. Absence 
of the total bid price in the Letter of Price Bid may result in the rejection of the bid. 
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                                          QUALIFICATION INFORMATION 
                      Notes on Form of Qualification Information 
The information to be filled in by the bidders in the following pages will be used to 
purposes of post- qualification as provided for SECTION-3. Attach additional pages 
as necessary. 

 
 

1. For Individual Bidders 
1.1  constitution or legal status of Bidder 

 
Place of registration 
 
Principal place of business 
 
Power of attorney of signatory of Bid 
 

(attach copy) 
 
 
 
 
 
 

1.2 Financial Turn over achieved  on execution of 
civil works for the last five years duly certified 
by Chartered Accountant and supported with 
TDS, ITR, Profit and Loss statement and 
Balance sheet.** 

     
 

(Rs. in lakhs) 
Year 2014-15 
Year 2015-16 
Year 2016-17 
Year 2017-18 
Year 2018-19 

 
 
 

1.3.  Work performed as a sole contractor/labour contractor (in the same name & style) on works of 
similar nature over the last five years. Attach certificate issued by an officer not below the rank 
of Executive Engineer or equivalent. 

 

Project 
Name 
 

Name of 
the 
employer 
* 
 

Description 
of work 

Contract 
No 
 

Value of 
contract   
(Rs in 
crore) 

Value of 
labour 
component 
(Rs in 
crore) 

Date 
of 
issue 
of 
work 
Order  
 

Stipulated 
Period of 
completion 
 

Actual 
date of 
completion 
* 
 

Remarks 
explaining 
reasons for delay 
& work completed 

          
 
 
 

 
1.4  Furnish details of other works of similar nature presently underway or contractually 

committed; 
             Attach certificate issued by an officer not below the rank of Executive Engineer or equivalent. 
 

Project 
Name 
 

Name of 
the 
employer 
* 
 

Description 
of work 

Contract 
No 
 

Value of 
contract   
(Rs in 
crore) 

Value of 
labour 
component 
(Rs in 
crore) 

Date 
of 
issue 
of 
work 
Order  
 

Stipulated 
Period of 
completion 
 

Present status of work 
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1.5 Financial reports for the last three years: balance sheets, profit and loss statements, 

auditors reports, etc. List below and attach copies. 
 ____________________________________________________________________

____________________________________________________________________
_________________________________________________________________ 

 
1.6    Proposed work method and schedule. The Bidder should attach methodology to be 
adopted for execution of work. The construction schedule viz. Bar Chart shall be submitted 
along with the Technical bid clearly mentioning the cut off dates for each activity. 
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1.9   Technical Key Person/ Persons proposed to be deployed on the work 

.  
Qualification and 
experience of 
technical/key 
personnel 
required for 
administration 
and execution of 
the Contract. 
Attach Bio data. 
Position 

Name Qualification Year of 
Experience 
(General ) 

 

Years of 
experience in 

similar nature of 
work 

 

     
     
 
 

1.10 Evidence of access to financial resources to meet the qualification requirements:  
cash in hand, lines of credit, etc. List them below and attach copies of supporting   
documents. 

 
2. Additional Requirements 

 
2.1  Bidders should provide any additional information required to fulfill the requirements of 

Clause 2 of the Instructions to the Bidders, if applicable. 
(i)  Affidavit on correctness of information. 
(ii)  Undertaking. 
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(BID Validity) 
 

UNDERTAKING 
 
Name of work:- Construction of 1BHK Staff Quarters (32 Flats), G+3 for SMVDCoN, 
Kakryal, Katra comprising of :- 
A. Civil Work.   
B. Plumbing & Sanitary Works.  
(Only Labour Rates to be quoted for A & B.) 
 

C. Supply of Coarse & Fine Aggregate required for the construction of building. 
1. The undersigned do hereby undertake that our firm 
M/s___________________________________________________ agree to abide by this 
bid for a period ______________________________ days for the date fixed for receiving the 
same and it shall be binding on us and may be accepted at any time before the expiration of 
that period____________________________________. 
 
 

(Signed by an Authorized Signatory  of the Firm) 
 
 

                                                                                     
___________________________________       Designation of Authorized signatory 
                                                                                    
____________________________________   Name of firm_________________         
         
 
 
 

Seal and date. 
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AFFIDAVIT on correctness of Information furnished with the Bid. 

 
 I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 
  The undersigned also hereby certifies that neither our firm 

M/s_______________________________________________ have abandoned any 

work of state Government or central Govt.  nor any contract awarded to us for such works 

have been rescinded, during last five years prior to the date of this bid. 

1. That our firm has not been black listed or debarred in any state or central Govt. 
department .Neither our firm has any history of litigations. 
 

2. In case the contract for the work is awarded in our favour we shall invest minimum cash 
up to 25% of value of the contract during the implementation of work. 

 
3. We authorize the department to seek references from our bankers  

Name of bank is _______________Branch ______________Account 
No.________________ 
 

4. The undersigned hereby authorize (s) and request (s) any bank, person, firm or  
Corporation to furnish pertinent information deemed necessary and requested by the 
Department to verify this statement or regarding my (our) competence and general 
reputation. 
 

5. The undersigned understand and agrees that further qualifying information may be 
requested, and agrees to furnish any such information at the request of the 
Department/Project implementing agency. 
 
 

          We solemnly affirm that the information give in the bid is correct to the best of my 

knowledge and belief and nothing of any sort has been concealed. 

 

Note: Affidavit to be notarized.     
(Signed by an Authorized Officer of the Firm) 
 
 

Name of the signatory:        
_________________ 

                                                         Designation              ___________________ 
                                                    Name of Firm          ________________ 

DATE: 

 



32 
 

Section 5 

 

General Conditions of 
Contract 
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Section-5 
 

GENERAL CONDITIONS OF CONTRACT 
 

1. GENERAL Provisions 
1.1  Definitions 

In the conditions of contract (these conditions) which include Particular Conditions  
and these general conditions ,the following words and  expressions shall have the 
meanings stated. Words indicating persons or parties include corporations and other 
legal  entities, except where the context require otherwise. 

1.1.1 The Contract 
 Contract means the contract agreement, the letter of Acceptance, the letter of   
tender, these conditions, the specifications, the drawings, the schedules, priced bill of 
quantities and the further documents (if any) which are listed in the contract 
agreement or in the letter of acceptance. The Contract is the contract between the 
Employer and the Contractor to execute, complete and maintain the Works. It consists 
of the documents listed in Clause 5 below.  

 
1.1.2  Bill of Quantities means the priced and completed Bill of Quantities forming part of 

the Bid. 
1.1.3 “Letter of Acceptance” means the letter of formal acceptance signed by the 

employer, of the letter of tender, including any annexed memoranda comprising 
agreements between and signed by both parties. If there is no letter of acceptance, 
the expression Letter of acceptance means the contract agreement and the date of 
issuing or receiving the Letter of acceptance means the date of signing the contract 
agreement. 

1.1.4 Tender means the letter of Tender and all other documents which the contractor 
submitted with the Letter of Tender as included in the contract. 

1.1.5 Employer means the person named as employer in the contract data. 
1.1.6 Contractor means the person(s) named as contractor in the Letter of Tender 

accepted by the Employer and the legal successor in title to this person(s). 
1.1.7 The Engineer is the person named in the Contract Data (or any other competent 

person appointed and notified to the contractor to act in replacement of the Engineer) 
who is responsible for supervising the Contractor, administering the Contract, 
certifying payments due to the Contractor, and  issuing and valuing Variations to the 
Contract, awarding  extension of time, valuing the Compensation events after seeking 
approval from competent authority. 

 1.1.8 Time for Completion means the time for completing the work as stated in the 
contract data, with any extension of time for completion calculated from the 
commencement date. 

1.1.9  Commencement date means the date notified for start of work in contract data. 
1.1.10 The Completion Date is the date of completion of the Works as Certified by the  
 Engineer. 
1.1.11 The Contractor’s Bid is the completed Bidding document submitted by the contractor 

to the Employer and includes Technical & Financial -Bids.  
1.1.12 The Contract Data defines the documents and other information which comprise the  

Contract. 
 
1.1.13  The Contract Price is the price stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provision of the Contract. 
1.1.14  Days are calendar days; months are calendar months.  
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1.1.15  A Defect is any part of the works not completed in accordance with the Contract.  
1.1.16 The Defects Liability Period is the period named in the Contract Data and calculated 

from the Completion Date.  
1.1.17 The Initial Contract Price is the Contract Price Listed in the Employer’s Letter of 

Acceptance. 
1.1.18 Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works. 
1.1.19  Plant is any integral part of the Works, which is to have a mechanical, electrical, 

electronic, or chemical or biological function. 
1.1.20  The Site is the area defined as such in the contract Data. 
1.1.21  Site Investigation Reports are those which were included in the Bidding documents 

and are factual interpretative reports about the surface and sub-surface conditions at 
the site. 

1.1.22 Specification means the Specification of the works included in the contract and any 
modification or addition made or approved by the Engineer. 

1.1.23 A Subcontractor is a person or corporate body who has a contract with the 
contractor to carry out a part of the work in the contract, which includes works on the 
Site. 

1.1.24 Temporary Works are works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation of the works.  

1.1.25 The Works are what the Contract requires the contractor to construct, install, and 
turnover to the Employer, as defined in the contract Data. 

1.1.26 Retention money means the money retained from each interim bill of the contractor 
at the rate defined in the contract data. 
 

1.2  Interpretation 
 1. 2.1. In interpreting these conditions of Contract, singular also means plural and vice  
 versa.    
1.2.2 Words indicating   one Gender include all Genders, etc. Heading have no significance. 

Words   have their normal meaning under the language of the Contract unless 
specifically defined.  The word Tender is synonyms with Bid and tenderer with Bidder 
and the word Tender Documents with Bid Documents. The Engineer will provide 
instructions clarifying queries about the Conditions of contract. 

1.2.3 If sectional completion is specified in the contract Data, references in the  conditions 
of contract to the works, the completion Date, and the Intended Completion Date 
apply to any Section of the works (other than references to the completion date and 
Intended Completion date for the whole of the works). 
 

1.3 Communications 
 
1.3.1  Communications between parties, which are referred to in the conditions, are effective 
only when in writing duly signed and stamped. A notice shall be effective only when it is 
delivered by post or through email. These communications shall be delivered by hand 
against receipt, sent by mail or courier, or transmitted using emails. 
 
 
1.4   Law and Language 
 The contract shall be Governed by the relevant Laws prevalent in the UT of Jammu & 
Kashmir. The ruling language shall be English only. The language for communication shall 
be English only or otherwise stated in the contract data. 
 



35 
 

1.4.1   Compliance with Laws 
The Contractor shall in performing the contract, comply with applicable laws. The contractor 
shall give all notices, pay all taxes, duties and fees (except building permission fees) and 
obtain all permits, permissions (Except the building permission)as required by the laws of the 
land. The contractor shall hold the Employer harmless against and from the consequences of 
any failure to do so. 
The arbitration if invoked by either parties shall be conducted as per Indian arbitration act 
1996 with in the territorial jurisdiction as defined in the contract data. 
 
1.5. Priority of Documents 

The documents forming the Contract   are to be taken as mutually explanatory of one 
another. For the purpose of interpretation, the priority of the documents shall be interpreted 
in the following order of priority: 
 (a) Agreement 
 (b) Letter of Acceptance, notice to proceed with the works 
 (c) Contractor’s Bid 
 (d) Contract Data 
 (e) Particular Conditions of Contract 
 (f)General Conditions of Contract 
 (g) Specifications 
 (h) Drawings 
 (h) Bill of quantities and 
 (i) Any other document listed in the Contract Data as forming part of the   
              Contract. 
 
1.6 Contract Agreement 
The parties shall enter into a contract agreement within 28 days after the contractor receives 
the Letter of Acceptance unless the particular conditions establish otherwise. The cost of 
stamp duties and similar charges if any imposed by law shall be borne by the contractor. 
 
1.7    Delayed drawings or instructions 
 The contractor shall give a notice to the Engineer whenever the works are likely to be 
delayed for want of necessary drawings or instruction not issued to the contractor with in a 
particular time which shall be reasonable. 
 If the contractor suffers a delay due to non issue of drawings or instructions by the 
Engineer, the contractor shall issue another notice to the Engineer and shall be entitled to 
the Extension of time for this delay if the completion is likely to delay. 

 
2. The Employer 
2.1 Right of Access to Site 

 The employer shall give the Contractor right of access to ,and possession of, all parts of 
the site within the time/times stated in the contract data. The Employer, however may 
withhold any such action until the performance security has been received. 

       The Employer shall be responsible for ensuring that the Employer’s personnel and the 
Employer’s other contractors on the site co-operate with the contractor’s efforts . 

 The Employer shall ensure that all good for construction drawings are provided to the 
contractor well before time to plan his schedule of activities.  

3.  The Engineer 
The Employer shall appoint the Engineer as stated in the Contract data. The 
Engineer’s staff shall include Assistant Executive Engineer/Engineers, Junior 
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Engineer/Engineers who shall perform their duties as per the decisions of the 
Engineer. The Engineer shall have no authority to amend the Contract. 
Except as otherwise stated in the contract  
(a)whenever  carrying out duties or exercising authority to relieve ,specified in or 
implied by the contract, the  Engineer shall be deemed  to act for the Employer. 
(b) The Engineer has no authority to relieve either party of any duties, obligations or 
responsibilities under the contract. 
(c) any act by the Engineer in response to a contractor’s request shall be notified in 
writing to the contractor within 28days of its receipt. 
(d) The Engineer may from time to time assign duties and delegate authority to 
assistants. The same shall be informed to the Contractor immediately after delegation. 
(e) The Engineer shall give the instructions to contractor only in writing. 

3.1       Work Commencement date  
 The commencement date of work shall be as mentioned in the Particular conditions 

of contract. 
 4.0   The Contractor 
4.1   Contractor’s General Obligations 

The contractor shall execute and complete the works in accordance with the contract 
and with the Engineer’s instructions following all relevant specifications of each item of 
work and shall remedy any defects in the works. 
The contractor shall be responsible for the adequacy, stability and safety of all site 
operations and of all methods of construction. 
The contractor shall submit all Contractor’s Documents to the Engineer as and when 
desired by the Engineer. 
The Contractor shall, whenever required by the Engineer, submit details of the 
arrangements and methods which the contractor proposes to adopt for execution of 
works. No alteration to these arrangements and methods shall be made without this 
having previously notified to the Engineer. 
Throughout the execution of works  and as long thereafter as is necessary to fulfil the 
contractor’s obligations, the contractor shall provide all necessary superintendence to 
plan, arrange, direct, manage, inspect and test the works. 
The contractor shall be deemed to have obtained all necessary information as to risks, 
contingencies, and other site conditions which may affect the tender or works. To the 
same extent the contractor shall be deemed to have inspected and examined the site 
completely and satisfied before submitting the tender. 
The Contractor shall be bound to cooperate with the Employer’s staff, any other 
contractor working in the Vicinity or in the same work. 

4.2  Contractor’s Representative 
The contractor may appoint his representative to act on contractor’s behalf under the 
contract excluding signing of the contract agreement. The contract agreement shall be 
signed only by the Principal contractor. 
If the representative’s name is not mentioned in the Bid submission, the contractor 
shall submit the name of the representative to the Engineer for his consent. 
The contractor shall not, without the prior consent of the Engineer, revoke the 
appointment of the contractor’s Representative or appoint a replacement. 
The contractor’s representative shall on behalf of the contractor receive all instructions 
from the Engineer. All such instructions shall be deemed to have been given to the 
contractor. 
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4.3 Work Procedures 
(a) The contractor shall not damage/disturb any other work during execution of his 

work without prior permission of site in charge. 
The employer reserves the right to debit the contractor for the cost of any 
damaged portion of adjoining structure/utilities and the cost of rectification of 
defective work from his bills.   

(b) The contractor shall take utmost care to avoid nuisance and disturbance to 
other labour contractor working in the same building/premises. 

(c) For all  defective workmanship, the contractor shall be solely responsible and 
shall bear the cost of material and labour for doing the same as directed by 
Engineer-in-charge. The cost of materials shall be “as fixed by the SMVDSB.” 

(d) The labour contractor shall not remove any material from site of work either 
belonging to him or SMVDSB without “the prior, knowledge, consent and 
written instructions form site in charge. 

(e) Some time it may be required to execute the work beyond the standard working 
hours of the day and even during night hours, the contractor shall be bound to 
adhere the instruction of Engineer-in-charge in this regard. No extra cost shall 
be paid to contractor for any such late hour/extra shift work. 

(f) Contractor shall submit daily labour report to site in charge. 
(g) The employer SMVDSB reserves the right to recover from the contractor the 

cost of:- 
i. Any material supplied by SMVDSB but damaged/unused by the contractor. 
ii. Excessive wastage of material beyond allowable limits as defined in 

SSR/SMVDSB’s orders 
iii. Rectification of defective work if same not rectified by contractor. 

 
(h) The contractor shall accompanied the site in charge or his representative to 

assist in taking measurements and shall agree to measurements in writing 
subject to final check by the drawing branch of any calculation errors. The 
contractor shall provide all items such as measuring steel tapes, ladders or any 
infrastructure required for taking measurements. 
 

4.4 Guarantee of Executed work/Defective Liability 
The work executed shall be guaranteed for quality of workmanship for a period of one 
year from the date of handing over the entire work to satisfaction of employer During 
the guarantee period contractor shall rectify/replace at his own cost the defective work 
as instructed by engineer-in-charge. Partial/Part handing over of work shall not be 
considered for reckoning the defect liability period. 

 
4.5  Safety procedures 
 
 The contractor shall 

(a) Comply with all safety regulations. 
(b) Take care for the safety of all persons entitled on the site. 
(c) Use reasonable efforts to keep the site and works clear of unnecessary 

obstruction so as to avoid danger to these persons. 
(d) Provide lighting, guards, and watch and ward of works, material and equipments. 
(e) Provide any temporary works including road, foot way, etc. which may be 

necessary, because of execution of works, for use and protection of the labour, 
staff, public and of owners of land. 
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Nothing extra on this account shall be paid to the contractor. 
 

4.6  Insurance 
4.6.1   The contractor shall ensure procurement of Insurance policies in the joint names of 

the Employer and the Contractor,  and shall submit an evidence that all such 
insurances as required have been effected. The insurance policies to be obtained by 
the contractor are : 

1. Insurance for works and contractor’s equipment. 
2. Insurance against injury to  persons and damage to properties 
3. Insurance for Contractor’s personnel 
4. Third party insurance 

The Insurance shall be maintained in full force and effect during the whole time   till 
the issue of performance certificate. First work done payment of the contractor shall 
be released only after ensuring that the copy of insurance policies have been 
submitted to the Engineer-In-Charge by the contractor.  

4.6.2  Policy and certificates for insurance shall be delivered by the Contractor to the 
engineer for the Engineer’s approval within the time mentioned in the contract data. All 
such insurance shall provided for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred.  

4.6.3. If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt 
due. The cost of premium on account of such policies shall be deducted from the 
contractor’s claims with 15 % of the cost as penalty charges. 

4.6.4  Alterations to the terms of insurance shall not be made without the approval of the 
Engineer. 

4.6.5.   Both parties shall comply with any conditions of the insurance policies. 
 
4.7  Access Route 

The contractor shall be deemed to have been satisfied as to the suitability and 
availability of access route to site of work at the base date. The contractor is advised 
to conduct a site visit at his own expense and satisfy about the site conditions.  The 
Employer shall not be responsible for any claims which may arise from use or 
otherwise of any access route. The contractor shall be responsible for periodical 
maintenance of the part of access route to his site of work from the common route at 
his own expense. 
 

4.8  Contractor’s operation at site 
The Contractor shall be responsible for keeping unauthorized persons off site. The 
contractor shall confine his operations to the site. During the execution of work, the 
contractor shall keep the site free from all unnecessary obstruction and shall clear 
away and remove from the site any scrap, wreckage, rubbish and temporary works 
which are no longer required. 
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4.9    Fossils 
All fossils, coins, articles of value or items of archaeological interest found on site 
during excavation or otherwise shall be handed over to the Engineer. It shall become 
the property of the owner. 
 

4.10    Labour Laws 
The contractor shall comply with all labour laws prevalent in the UT of Jammu and 
Kashmir. The contractor shall require his employees to obey all applicable laws, 
including those concerning safety at work. The contractor shall provide all necessary 
accommodation and welfare facilities for the contractor’s personnel and the labour. 

 
4.11 Contractor’s personnel 

The contractor’s personnel shall be appropriately qualified, skilled and experienced in 
their respective trades or occupations. The Engineer may require the contractor to 
remove any person employed on the site or works including the contractor’s 
representative 

i)  who persists in any misconduct 
ii) Carries out duties incompetently or negligently 
iii) Fail to conform with the provisions of the contract 

The contractor shall at all times take all reasonable precautions to prevent any 
unlawful, riotous or disorderly conduct by or  amongst the contractor’s personnel, and 
to preserve peace and protection of persons and property on and near the site. 
The contractor shall then appoint a suitable replacement person. 

 
4.12  Quality Assurance /Testing of Materials and works 

The Contractor shall institute a quality assurance system to demonstrate compliance 
with the requirements of the contract.  
Details of all procedures and compliance documents shall be submitted to the 
Engineer before each work commencement stage commences. 
This clause shall also apply to all tests required to be done periodically or otherwise 
on materials and works. The contractor shall provide all assistance viz. Men and 
Material, consumables etc. to the Engineer or his representatives to carry out the tests 
efficiently. The testing of materials shall be done in the Site laboratory set up by 
SMDSB at site of work. The tests for which the facility is not available in the site 
laboratory shall be got done by outsourcing the tests from any laboratories of repute 
suggested by the Engineer. All such tests shall be done at contractor’s expense.  
 

4.13 Remedial work 
Notwithstanding any previous test or certification, the engineer may instruct the 
contractor to: 

(a) Remove from site and replace any material which is not found as per specifications. 
(b) Remove and re execute any work which is found defective and is not in accordance 

with the contract. 
(c) Execute any work which is urgently required for the safety of the works, whether 

because of an accident, unforeseen event or otherwise. 

If the contractor fails to comply with the instruction within the reasonable time specified in 
the instructions, the Engineer shall be entitled to employ and pay other persons to carry 
out the work and recover the cost from the contractor. 
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4.14 Labour Camp/Stores 
The stores for stacking of cement, T&P etc will be constructed by SMVDSB and shall 
be provided free of cost to contractor. The facilities for labour accommodation shall be 
arranged by contractor at his own expenses. 

 
4.15 Electricity & Water 

Electricity and water for the work shall be provided free of cost by SMVDSB at one 
point only. Further distribution shall be done by contractor at his own expenses and 
the cost of same shall be deemed to have been included in the rates. Electricity/Water 
for labour camp shall be arranged by contractor at his own expenses. 

 
4.16   Royalties 

The contractor is required to pay all royalties, rents and other payments for natural 
materials obtained from the rivers/nallahs. 

 
4.17 Cleanliness at Site 

The contractor shall keep the site in clean and tidy manner as instructed by site in 
charge time to time. In case contractor fails to maintain the desired cleanliness, 
contractor’s interim payment may be kept withheld till the site is got cleaned by other 
agencies at the cost of contractor. 
 

4.18    Sub Contracting 
Sub contracting of work is not allowed. 
 

4.19    Performance Security 
  The contractor shall submit a Performance Security for proper performance in  the 

amount as stated in Particular conditions of contract and denominated in currency 
acceptable to the Employer.  
The Contractor shall deliver the Performance Security to the Employer within 21 days 
after receiving the Letter of Acceptance and also send a copy of the same to 
Engineer. The Performance Security shall be issued by a scheduled bank and in the 
Form annexed to in the Bid Document or in another form approved by the Employer. 
The contractor shall ensure that the Performance Security is valid and enforceable 
until the contractor has completed the works and remedied the defects. If the terms of 
Performance Security specify its expiry date and the contractor has not become 
entitled to receive the Performance certificate by the date 28days prior to the expiry 
date, the contractor shall extend the validity of Performance Security until the works 
have been completed and all defects have been remedied. 
If the Contract price increases to more than 25% of original contract value due to 
variations, the contractor shall at Engineer’s request promptly increase the value of 
Performance Security proportionately.  
In case the Contract is terminated as per clause 13, the Bank Guarantee of the 
performance security shall be encashed by the Employer for covering the cost in 
determinations.  
The Employer shall return the Performance Security to the contractor within 28 days 
after receiving a copy of Performance Certificate to be issued by the Engineer 
Incharge after the expiry of defect liability period. 
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4.20 Additional Performance Security: 

In case the   Price bids of the lowest quoting   contractor are found un balanced during 
evaluation, the contractor shall be notified accordingly. The contractor shall have to 
provide an additional performance security of the amount conveyed to the contractor 
in this regard.  However the minimum amount of additional performance security shall 
be 10 % of the unbalanced amount. The additional performance security shall be 
returned to contractor on virtual completion of work. 
 

4.21 Progress Reports 
The Contractor shall submit monthly progress report to the Engineer in three copies. 
The first report shall cover the period up to the end of first calendar month following 
the commencement date. Reports shall be submitted on monthly basis thereafter, 
each within 7 days after the last day of the period to which it relates. The progress 
reports shall be accompanied with colour photographs in both soft and hard copies. 

 

5.0    Commencement, Delays and Suspension 
The commencement date shall be as mentioned in the Particular conditions of the 
contact. The contractor shall commence the execution of works as soon as after the  
commencement date and shall then proceed with the works with due expedition and 
without delay as per the programme  submitted by him and approved by the Engineer. 

 

5.1  Time of Completion 
The contractor shall complete the whole works and each section within the time for 
completion for the works or section of works including and achieving the passing of 
tests. The time of completion of work is as defined in Particular conditions of Contract. 
The contractor may have to work extra hours to meet up the deficient progress or/and 
to achieve the mile stones or to attend an emergency at site. No extra claim shall be 
admissible to the contractor on this account. 
 

5.2  Programme of construction 
The contractor shall submit a detailed programme to the Engineer  within 21 days 
after the date of issue of  LOA. The contractor shall also be required to submit a 
revised programme whenever the   previous programme is inconsistent with actual 
progress explaining therein the reasons for occurred delay. 
 

5.3  Extension of time for completion 
The contractor shall be entitled to an extension of time for completion if the work is 
delayed by any of the following causes: 

(a) A substantial increase in the quantity/quantities of work i.e more than 10% has taken 
place. 

(b) Additional items  beyond the scope of work has been asked for execution. 
(c) A cause of delay attributable to the Employer/ Engineer. 

If the contractor considers himself to be entitled to an extension of time for completion, 
the contractor shall apply for the same to Engineer for determining such extension of  
time for approval from the Employer within 21 days of happening of that event. The 
request made after this period shall not be entertained for consideration of any such 
request for time extension. Time lost due to Monsoon rains/ winter rains shall not be 
considered for granting any time extension. 
 

5.4  Rate of Progress 
If at any time the progress of work is slow to complete within the Time for completion 
or the progress has fallen behind the current programme, the contractor shall have to 
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adopt measures like increase in working hours, increase in labour or contractor’s 
personnel/resources. The contractor shall not be entitled to claim any extra incurred 
cost on account of acceleration of work due to such measures. 
If the contractor fails to accelerate the progress, then the Engineer shall be entitled to 
increase resources from his end at the risk and cost of the contractor to accelerate the 
progress of works after serving a notice to the contractor. 
 

5.5  Suspension of work 
The contractor shall not suspend work at his own unless otherwise directed by the 
Engineer in writing. If the work remains suspended for more than a fortnight   without 
any genuine reason, the employer shall take action as per clause 13. 
 

6. 0    Penalty for Delays 
 
6.1   If the contractor fails to complete the work within the specified time of completion, the 

contractor shall pay the penalty   to the Employer for this default. This penalty shall be   
imposed upto a maximum of 10% at the discretion of the competent 
authority/employer. 

 
7.0    Determinations 

Whenever the conditions provide for termination of contract by the employer, the 
Engineer shall proceed in accordance with this clause to determine in the matter, the 
Employer/Engineer shall make a fair determination in accordance with the contract 
taking due regard to all circumstances. The Engineer shall give notice to the 
Contractor   regarding determination with all supporting particulars.  
The determination at the date of Termination of contract shall be for the value of 
balance woks plus 20% as extra to cover the cost of works to be executed later at the 
risk and cost of contractor. 
In case the Contract is terminated as per Clause 13, the Bank Guarantee of the 
performance security shall be encashed by the Employer for covering the cost of 
determinations.  

 
8. 0  Employer’s Taking over of the work 

The Engineer shall, within 28 days after receiving the Contractor’s  application shall 
issue the taking over certificate to the contractor stating the date on which the works 
have been completed and all defects rectified. In case the Engineer is not satisfied 
with the completion then he will reject the application giving reasons and specifying 
the work required to be redone by the contractor to enable the taking over certificate 
to be issued. The contractor shall then complete this work before issuing a further 
notice under this sub clause. No part taking over of the works shall be allowed. 
 

9.0  Defects Liability Period 
Defects liability period shall be as mentioned in particular conditions of the contract. If 
any defect or damage occurs, the contractor shall be notified accordingly by the 
Engineer before taking over of the works.  
The contractor shall execute all work required to remedy defects or damage, as 
notified by the Engineer before the date of defect notification period. All such works 
shall be executed by contractor at his cost.  
If the contractor fails to remedy such defects /damages by the notified date, the 
Engineer shall get the remedial work done by engaging any other agency at risk and 
cost of contractor. 
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9.1  Extension of Defect liability period 

The Employer shall be entitled to extend the Defects Liability period for the works or a 
part of the works if the completed work is found deficient and cannot be used for the 
purpose it is intended. However the defect liability period shall not be extended for 
more than one year after the completion of earlier defect liability period. 

 
10.0  Performance Certificate 

Performance of the contractor’s obligations shall not be considered to have been 
completed until the Engineer has issued the performance certificate to the contractor 
stating the date on which the contractor has completed his obligations under the 
contract. 
The Engineer shall issue the performance certificate within 28 days after the expiry 
date of defect liability period or as soon thereafter the contractor has submitted all 
contractor’s documents and completed all tests on works, including remedying any 
defects. Only the performance certificate shall be deemed to constitute acceptance of 
the works. 
 

11.0 Clearance of site 
The contractor shall clear the site of the contractor’s equipment, surplus material 
,wreckage, rubbish and temporary works from the site except that required to remedy 
notified defects, if any.  In case the contractor fails to clear the site, the Engineer shall 
remove those items from site of work at the risk and cost of the contractor. 

 

12.0  Submission of Contractor’s bills/Claims 
12.1  Submission of Interim Bills for Payment 

The contractor shall submit his work done interim bills /Running account bills in the 
prescribed bill Performa in triplicate as per the manner mentioned in “Terms of 
Payment”, specified in clause 12.3 of GCC. If the contractor intends not to present his 
claim every month , it will be mandatory that the same is  submitted for the work done 
ending the period defined under each mile stone as per clause 6.1. In case the 
contractor does not follow the procedure, and submits the exaggerated bills , the 
claims shall be returned to the contractor and the contractor shall be solely 
responsible for this delay.   The date of start and period of claims shall be clearly 
mentioned on the interim bills.  
In case the contractor fails to submit his bill at the end of mile stone date, the Engineer 
shall prepare the bill on behalf of contractor. The quantities billed and verified by the 
Engineer shall be binding on the Contractor. It shall be mandatory for the contractor to 
submit his bill at the end of each mile stone defined in the contract data. 
 

12.2  Method of Measurements 
To save time the joint measurements shall be taken of the executed works by the 
Engineer’s designated personnel and the representative of the contractor. The 
contactor shall give a notice in advance to the engineer for this. If the contractor fails 
to give such notice for joint measurements, the Engineer shall depute his personnel to 
take the measurements, and in such case the measurement made by Engineer shall 
be binding on the contractor. 

 
12.3 Payment  

The engineer shall verify the interim bill of the contractor within 15 days of the bill 
receiving date in his office. The interim bill of the contractor shall be cleared within 15 
days of submission of certified bill to Central Office. The deliberate attempt on the part 
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of contractor to bill excess quantities over those executed or the bill not submitted as 
per the procedure resulting into delay in verification shall be on the part of the 
contractor only. A running bill shall not be withheld for any reason except that if the 
contractor has failed to perform any work of obligation in accordance with the contract. 
The value of such work shall be with held till the work has been performed. 
The Engineer may in any bill make any correction which he deems fit. The payment of 
running bill shall not be deemed to indicate the Engineer’s acceptance, approval 
consent or satisfaction. Any item of payment in excess due to over sight or any 
calculation errors detected later shall be corrected in any of the subsequent bills. 
The final payment of the contractor shall however be settled with in a period of 30 
days from the receiving the bill in Engineer’s office and further 30 days from the 
receiving of bill in Central Office. 

 

12.4   Submission of Final bill  
Within 60 days after receiving the performance certificate, the contractor shall submit 
the final bill to the Engineer with all supporting documents required to be submitted as 
per the provisions of the contract agreement.  
If the Engineer disagrees with the or cannot verify any part of final bill, the same shall 
be returned to the Contractor for corrections/modifications as mutually agreed 
between them. The contractor shall then reframe his final bill and submit to the 
Engineer. 
While submitting the final bill, the contractor shall confirm and record on the bill that 
“This bill represents full and final settlement of all moneys due to the contractor 
as per the work done“. 

 

12.5  Variations : 
In case of variations in quantities happen due to site conditions and on the instructions 
of Engineer, the contractor shall be paid for this variation on the allotted rates  only. 
No extra /increase in rates shall be paid for any variation in the quantities.  
If some items which are not in the BOQ are required to be executed for completion of 
work, the Contractor shall be bound to execute such item/items of work. The rates of 
such items shall be derived from the rate of similar item provided in the BOQ. In case 
the additional item of work does not match with BOQ item, the Contractor shall submit 
the rate analysis for these items as per the CPWD book of analysis on the market 
rates of labour. The Contractor’s profit and overheads shall be 15% . GST  and labour 
cess on the prevailing rates shall be added for finalizing the rate of item of work. In 
case the variation in quantities exceeds 25%, the variation in quantities and the cost 
implication shall be got approved from the competent authority by the Engineer. 

 

12.6    Cash Flow statement 
The contractor shall submit to the Engineer a Cash flow forecast statement at the 
commencement of work projecting monthly requirement of funds.  The Employer shall 
not be responsible for any delay in   release of payment to the contractor if the funds 
are not arranged in time due to of non availability of cash flow statement from the 
contractor in the stipulated time. 

 

13.    Termination of the Contract 
13.1   Notice to Correct 

If the contractor fails to carry out any obligation under the contract, the Engineer shall 
serve a notice to the Contractor to make good the failure and to remedy it within a 
specified reasonable time. 

 
13.2  Premature termination of Contract 
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The Engineer/ Employer shall be entitled to terminate the contract prematurely if the 
contractor 
i) Fails to submit the performance security in the stipulated time as per LOA. 
ii) Does not mobilize sufficient manpower and machinery to the site of work within 

07 days of issue of LOA to the satisfaction of Engineer-in-charge, plainly 
demonstrating the intention not to continue performance of his obligations under 
the contract. 

iii) Without reasonable excuse fails to proceed with the works as per the 
commencement date. 

iv) Sub contracts the whole work 
v) Sub contracts the part work without prior permission of the employer 
vi) Fails to comply the requirements of Notice served to him as per clause 13.1  
vii) Abandons the work for more than 15 days without any reasonable and genuine 

reason and without informing the Engineer. 
viii) Plainly demonstrates the intention not to continue performance of his obligations 

under the contract by any of his act. 
ix) Becomes bankrupt or insolvent 
x) Gives or offer to give directly or indirectly to any person any bribe, gift, gratuity, 

commission or other thing of value as an inducement or reward 
xi) If at any given time Engineer-in-charge realizes that the resources mobilized by 

the contractor are insufficient for timely completion of work, he shall be free to 
engage the labour through alternate means at the risk of contractor within 07 
days of issue of notice to correct to the contractor without any further 
correspondence and no claim/ compensation shall be entertained. This may be 
done with termination or by reducing the scope of work. 

xii) If the Employer determines based on the reasonable evidence that the contractor 
has engaged in corrupt, fraudulent, collusive or coercive practices in execution of 
contract. 

The Employer’s/Engineer’s election to terminate the contract shall not prejudice 
any other rights of the employer under the contract or otherwise. 
Upon termination, the Contractor shall vacate the site, take final measurements 
of the executed work and submit his final claims within 30 days to the Engineer 
for settlement of his final claims. The performance security of the contractor shall 
be forfeited in case of termination to settle the determination part of the 
Employer. 
After termination, the Engineer may complete the works and/or arrange for other 
entities to do so at the risk and cost of the contractor.  

 

13.3   Determinations 

Whenever the conditions provide for termination of contract by the employer, the 
Engineer shall proceed in accordance with this clause to determine in the matter. The 
Employer/Engineer shall make a fair determination in accordance with the contract 
taking due regard to all circumstances. The Engineer shall give notice to the 
Contractor   regarding determination with all supporting particulars.  
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In case the Contract is terminated as per Clause 13, the Bank Guarantee of the 
performance security shall be encashed by the Employer for covering the cost of 
determinations.  

13.4 Payment after termination 
The claims submitted by the contractor after termination shall be treated as final. The 
Employer shall withhold further payments to the contractor till all determinations have 
been made by the Employer which shall include amongst others, 20% cost of 
execution of balance works, remedying of any defects, penalties for delay in 
completion, cost of damages and all other costs incurred by the Employer. In case the 
excess amount is determined to be recovered, it shall be recovered from all securities 
available with the Employer viz. Performance Security, Retention money, assets of 
the contractor in the form of machinery, equipment and stores etc.  

13.5 Termination at the Employer’s Convenience 
In case the contract is terminated at the Employer’s convenience, the Employer will do 
so after giving a notice of 28 days to the contractor. In such case the Employer shall 
settle all work done bills of the contractor and return his performance security. 

14.0 Risk and Responsibility 
14.1 The contractor shall indemnify and hold harmless the Employer, the Employer’s 

personnel against and from all claims, damages, losses and expenses in respect of: 
(a) Bodily injury, sickness, disease or death of any person whatsoever arising out of or 
in the course of or by any reason of the contractor’s methodology of execution of 
work, false work, temporary work, remedying defects, etc. 
(b) damage to or loss of property (other than works) arising out of or in the course of 
or by any reason of the contractor’s methodology of execution of work, false work, 
temporary work, remedying defects, etc. 

14.2 Contractor’s care of works 
The contractor shall take full responsibility for the care of works from the 
commencement date till taking over certificate is issued.  
If any loss or damage happens to the work, goods and contractor’s documents   
during the period when the contractor is responsible for their repair, the contractor 
shall be bound to rectify, repair such damages at the risk and cost of contractor. 
 

14.3 Limitation of Liability 
Neither party shall be liable to the other party for loss of use of any works, loss of 
profit, loss of any contract or for any indirect or consequential loss or damage which 
may be suffered by the other party in connection with the contract other than 
Penalties, Cost of remedying defects, Payment after termination etc. 

 

15.0  Force Majeure 
Force Majeure means an exceptional event or circumstance which is beyond each 
party’s control, which either party could not have reasonably have provided before 
entering into contract and which  is not attributable to either of the party signing the 
contract document. Force majeure may include, but is not limited to exceptional 
events or circumstance of the kind listed below  
i)  War ,hostilities 
ii) Terrorism, revolution, insurrection etc. 
iii) Strike, commotion, or lockout by persons other than contractor’s personnel. 
iv) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 
v) Design of any part of the works by the Employer’s personnel or by others for whom the 

Employer is responsible. 
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If the contractor is /or will be prevented from performing the substantial obligations of 
the contract due to above, then the contractor shall give notice to Employer of the 
event/circumstance constituting the Force Majeure and shall specify the works which 
shall be prevented from execution. The notice shall be given within 14 days after the 
contractor becomes aware of such relevant event constituting Force Majeure. 
Force Majeure shall not apply to obligations of either Contractor or Employer to make 
payments to the other party under the contract. 

 
15.1 Release from performance 
In case of Force Majeure due to which it is impossible for either of the parties to fulfill 
the contractual obligations, the parties shall be entitled to be released from further 
performance of the contract, then upon notice by either party to the other party of such 
event or circumstance. 
 
16.0 Dispute and Arbitration 
In case any dispute arises between the contractor and the Engineer at site during the 
execution of works and in the currency of contract, the preference shall be given to the 
amicable settlement. 
 In case the dispute remains unresolved, the dispute shall then be referred 
within 14 days to Dispute Review Expert already named in the Particular 
Conditions of Contract to resolve the dispute. The decision of the member shall 
be binding upon both the parties.  
Any dispute reported to Engineer after 14 days of its occurrence shall not be 

entertained and the decision of the Engineer shall be binding on the contractor. 
  

If the contractor is dissatisfied with the Dispute review expert’s decision, then 
contractor will give notice of dissatisfaction to the Engineer/Employer within 30 days  
of receiving the decision with an intention to commence arbitration. 

       
Notwithstanding any of the above, the contractor shall not suspend the work at any 
cost and shall ensure the timely completion of work. 

 
    16.1 Arbitration: 
 Any dispute not settled in respect of which the Dispute Review Expert’s   decision (If any) 

has not become final and binding, shall be finally settled by arbitration. The request for 
appointing an Arbitrator shall be made by the aggrieved party to Chief Executive Officer. 

       
       The Arbitration shall be conducted in accordance with the Arbitration procedure stated in the 

Particulars of contract. The place of arbitration shall be as mentioned in the Contract Data and the 
arbitration shall be conducted as per Indian arbitration act 1996. 

    
 
    ------------------------------------------------------- 
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Section 6 

 

 

Particular Conditions of 
Contract 
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Section -6     Particulars Conditions of Contract 
 
The following Particular conditions of Contract (PCC) shall supplement the general 
conditions of Contract (GCC). Whenever there is a conflict, the provisions here in shall 
prevail over there in GCC. 
 
                      Part A- Contract Data 
Ref GCC Subject Data 
2.1 Right of Access to site Within 7 days of issue of LOA to the 

contractor 
3.0 Engineer The Engineer shall be Executive Engineer, 

SMVDIME, Kakryal or any other office 
designated as Engineer by the Employer any 
time during the currency of contract. 

4.19 Performance Security The performance security shall be in the 
form of an unconditional Bank Guarantee for 
an amount of 10% of the contract price. 
Additional performance security in case the 
bid is found to be unbalanced as per clause 
4.16 of GCC. The performance security shall 
be released after the expiry of DLP and after 
the Engineer-in-charge has issued 
Performance Certificate for the work as per 
Clause 10 of GCC. 

4.6 Submission of Insurance 
policies 

The evidence of Insurance shall be 
submitted within 15 days from the date of 
Commencement and Insurance policies shall 
be submitted to the Engineer by the 
contractor within 30 days of Commencement 
date. 

5.1 Time of Completion 15 months reckoned from seventh day from 
the date of issue of  LOA. 

9.0 Defect Liability period Defect liability period shall be one year from 
the date of issue of Completion certificate by 
the Engineer-in-Charge. 
 

1.1.26 Retention Money Retention money shall be deducted @ 05% 
from each bill. 50% retention money shall be 
released after virtual completion of work. 
Balance 50 % shall be released after the 
finalization of the contract. 

16.0 Dispute Review Expert Chief Engineer SMVDSB or any other 
person appointed by Chief Executive Officer, 
SMVDSB. 
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PARTICULAR CONDITIONS OF CONTRACT- PART B 

 
SPECIAL CONDITIONS OF CONTRACT 

 

1. Supply of all the construction materials (except Sand/Crusher Dust, Crushed Stone 
Aggregate & Boulders) required for the completion of the project shall be supplied by the 
Shrine Board through Sub Store, Kakryal. The contractor shall be responsible for safe 
storage of these material by providing adequate storage space. The watch and ward for 
these materials shall be exclusive responsibility of the contractor and he shall be solely 
accountable for any theft or pilferage of materials issued by Shrine Board. Any damage or 
loss to the materials due to improper handling or storage shall be recovered from the 
contractor’s dues at 1.5 times the cost. 

2. LABOUR 

The contractor shall, unless otherwise provided in the contract, shall make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff 
and the numbers of the several classes of labour from time to time employed by the 
Contractor on the site and such there information as the Engineer may require. 
 

3. COMPLIANCE WITH LABOUR REGULATIONS 
 
During continuance of the contract, the contractor and his sub-contractors shall abide at all 
times by all existing labour enactments and rules made there under, regulation, notifications 
and bye laws of the UT or Central Government/local authority and any other labour law 
(including rules), regulations, bye laws that may be passed or notification that may be issued 
under any labour law in future either by the State or Central Government or the local 
authority. Salient features of some of the major labour laws that are applicable to 
construction industry are given below. The Contractor shall keep the employer indemnified in 
case any action is taken against the Employer by the competent authority on account of 
contravention of any of the provisions of any Act or rules made there under, regulations or 
notifications including amendments. If the Employer is caused to pay or reimburse, such 
amounts as may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/byelaws/Acts/Rules/regulations including amendments, if any, 
on the part of the contractor, the engineer/employer shall have the right to deduct any money 
due to the contractor including his amount of performance security. The employer/engineer 
shall also have right to recover from the contractor any sum required or estimated to be 
required for making good the loss or damage suffered by the employer. The employer of the 
contractor and the Sub-Contractor in no case shall be treated as the employees of the 
employer at any point of time. 
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ARBITRATION (GCC CLAUSE 16.1) 

 
The procedure for Arbitration will be as follows: 
Any Dispute or difference arising between the department and contractor shall be dealt in 
accordance with Arbitration Act  in vogue. 

      (a)In case of Dispute or difference arising between the Employer and the contractor 
relating to any matter arising out of  or connected with the agreement ,such disputes 
or difference shall be settled in accordance with  the Indian Arbitration and 
Conciliation Act 1996. The parties shall make efforts to agree on a sole Arbitrator and 
only if such an attempt does not succeed then the Arbitral Tribunal consisting of 3 
Arbitrators one each to be appointed by the Employer and the contractor and the third 
Arbitrator to be chosen by the two Arbitrators so appointed by the parties to act as 
presiding Arbitrator ,shall be considered. ,In case of failure of the two Arbitrators 
appointed by the parties to reach upon a consensus within a period of 30 days from 
the appointment of the Arbitrator appointed subsequently ,the Presiding Arbitrator 
shall be appointed by the Hon’ble High Court of J&K. 

     b) Arbitration proceedings shall be held at Katra/Reasi/Jammu (J&K) and the language of 
the arbitration proceeding and that of all documents and communications between the 
parties shall be English. 

     c) The decision of the majority of Arbitrators shall be final and binding upon both the 
parties .The cost and expenses of Arbitration proceedings will be paid as determined 
by the Arbitral Tribunal. However, the expenses incurred by each party in connection 
with preparation, presentation etc. of its proceedings as also the fee and expenses 
paid to the Arbitrator appointed by such party or on its behalf shall be borne by each 
party itself. 

    d)  Performance under the contract shall continue during the arbitration proceedings and 
payments due to the contractor by the owner shall not be withheld, unless they are the 
subject matter of the arbitration proceedings. 

        _____________________________ 
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Section 7 

 

 

Bill of Quantities 
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Preamble of Bill of Quantities 
1. The contractor shall deem to have read and examined the Bid Documents before 

completing the bill of quantities. The Contractor shall be bound to execute extra items 
of works as directed by the Engineer. The rates for extra items of work will be as per 
rates decided under the contract conditions. 

2. The bill of quantities is read in conjunction with the instructions to bidders, General, 
Particular Conditions of the Contract, technical specifications and drawings. 

3. The quantities given in the Bill of quantities are estimated and provisional, and are 
given to provide a common basis for bidding. The basis of payment will be as per the 
actual quantities of work ordered and carried out, as measured and verified by the 
Engineer and valued at the rates in the price bill of quantities, where applicable, and 
other wise at such rates as the Engineer may fix within the terms of the contract. 
Employer, SMVDSB reserves the right to delete, add/modify any item of work for 
successful completion of the work. The contractor shall have no claim on account of 
any such act of employer. 

4. The rates and prices in the priced bill of quantities shall, except as otherwise provided 
under the Contract, include all required construction equipment, labour, sundries, 
T&P, supervision, erection, maintenance during execution, insurance, profit, taxes and 
duties packing and forwarding, loading and unloading, freight, transportation, head 
Loads, together with all general risks, liabilities, and obligations set out or implied in 
the contract including the cost of remedying defects. 

5. The whole cost of complying with provisions of the contract shall be included in the 
items provided in the priced bill of quantities, and where no items are provided, the 
cost shall be deemed to be distributed among the rates and prices entered for related 
items of works. 

6. General directions and description of work and materials are not necessarily repeated 
nor summarized in the Bill of quantities. Reference to the relevant sections of the 
contract document shall be made before entering prices against each item in the 
priced bill of quantities. 

7. The method of measurement of completed work for payment shall be accorded with 
relevant specifications and code practice. 

8. The Bill of quantities for the works is to be read for the purpose of pricing, in 
conjunction with all other sections of the bid document. The prices quoted for various 
items in the bill of quantities shall be all inclusive values of works described therein, 
including all costs, taxes, expenses and royalties, lifts, leads & carriages which may 
be required in and for the execution of works and remedying of the defects, together 
with all risks, liabilities and obligations set forth, or implied in this bid document. The 
unit prices quoted shall apply only to the quantities actually executed. 
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9. Coarse and Fine Aggregates supplied by the contractor shall be paid as per the actual 
measurements of the finished item recorded in works register/ Measurement book 
which shall be based on the applicable co-efficients  for various civil engineering items 
as mentioned in the book of analysis/book of specification (part I & II). 

10. If the bidder does not quote for any item of BOQ he shall be under an obligation to 
execute that item for successful completion of the work. Such item shall bot be paid 
for. 

11. The contractor shall quote his rates for items of BOQ without the cost of all 
construction materials which shall be supplied by the Shrine Board through Sub Store 
Kakryal but with cost on account of Hire charges of machinery, cost of T&P, sundries 
etc. which he shall have to arrange and deploy at his cost. 

12. The cost of temporary works like maintenance of approach road, dewatering and 
drainage arrangements, establishment and maintenance of contractor’s office and 
stores, watch and ward of site including works and stores, implementation of all safety 
procedures. Implementation of Environment related issues etc shall be part of work 
and shall not be paid extra. 

13. All specifications of work shall be as per CPWD book of specifications latest version. 
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Advertised B.O.Q for the Construction of 1 BHK Staff Quarters 

(32 flats)  G+3 for SMVDCoN, Kakryal  
(Labour Rates only ) 

                                                                                            
Advertised Cost for Labour Rates:- Rs. 265.57 Lacs 

A) Civil Items (excluding cost of material) 

S.No. Description Unit Qty 

Labour 
Rate 
to be 

quoted by 
the 

vendor 

Amount 
(Rs.) 

1 

a) Earthwork in bulk excavation in all kinds 
of soil by mechanical means (hydraulic 
excavator) over areas  exceeding 30 cm in 
depth, 1.5 mts in width as well as 10 sqm 
on plan including disposal of excavated 
soil upto a lead of 1 km (As directed by the 
Engineer-Incharge). 

Cum 21500     

b) Earthwork in bulk excavation in all kinds 
of soil by mechanical means (hydraulic 
excavator) over areas  exceeding 30 cm in 
depth, 1.5 mts in width as well as 10 sqm 
on plan including disposal of excavated 
earth lead upto 50 mtr. (complete job). 

Cum 750     

 
          

2 

Labour for laying in position cement 
concrete in 1:4:8 (1cement:4 Coarse Sand 
:8 Crushed Stone Aggregate 40 mm 
nominal size) excluding cost of centering 
and shuttering for all works up to plinth 
level , including all leads and lifts complete. 

Cum 142     

 
          

3 

Labour for laying in position specified 
grade of reinforced cement concrete(1:1:2) 
1cement:1coarse sand: 2 graded stone 
aggregate 20mm nominal size excluding 
the cost of centering shuttering, finishing 
and reinforcement-All work upto plinth level 
including all leads & lifts complete. 

Cum 622     
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4 

Labour for laying Reinforced cement 
concrete (1:1:2) 1cement:1coarse sand: 2 
graded stone aggregate 20mm nominal 
size  in walls (any thickness) including 
attached pilasters, butteresses, beams, 
column, slab etc upto floor five level 
excluding the cost of centering shuttering, 
finishing and reinforcement including all 
leads & lifts complete. 

Cum 588     

 
          

5 

Labour for laying in position specified 
grade of reinforced cement concrete(1:1:2) 
1cement:1coarse sand: 2 graded stone 
aggregate 20mm nominal size excluding 
the cost of centering shuttering, finishing 
and reinforcement. For retaining walls. 

        

a) All work upto plinth level incl. all leads & 
lifts complete 

Cum 58     

b) All work above plinth level upto any 
height incl. all leads & lifts. 

Cum 42     

 
          

6 

Labour for laying reinforcement for RCC 
work including straightening, cutting, 
bending, placing in position and binding 
including cost of binding wires and all leads 
& lifts complete. (upto floor five level) 

Qntl 1500     

 
          

7 

Labour for laying of DPC 40mm thick using 
cement concrete 1:2:4 mix with crushed 
stone aggregate 20 mm nominal size 
including all leads complete. 

Sqm 75     

 
          

8 

Labour for brick work with common burnt 
clay F.P.S (non modular) bricks of class 
designation 75 for all floor levels and for 
mounty, machine room, etc. in cement 
mortar 1:6 (1 Cement : 6 Coarse Sand) 
including all leads & lifts complete. 

Cum 277     

 
          

9 

Labour for half brick masonry with F.P.S 
bricks of class designation 75 for all floor 
levels including laying of RCC bands 
(M15) with nominal reinforcement at every 
one mtr. height of masonary in cement 
mortar 1:4 (1cement :4 coarse sand), 
including all leads & lifts complete. 

Sqm 1840     
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10 

Labour for rehandling of available 
excavated earth (excluding rock) for filling 
in trenches, plinth, sides of foundations etc 
in layers not exceeding 20 cm in depth 
consolidating each deposited layer by 
hand held vibro compactor, ramming and 
watering, lead upto 50Mt & lift upto 1.50M. 

Cum 750     

 
          

11 

Providing and fixing of formwork of 
timber plankings, steel plates. Ply board 
sheets etc so as to give rough finish 
including centering, shuttering,  strutting, 
propping complete upto all levels and 
removal & stacking of the same, complete 
job.(including cost of shuttering, T&P & 
Sundries.) 
 

        

a) Foundations, footings, bases of 
columns. 

Sqm 250     

b) Walls (any thickness) including attached 
pilasters, buttresses & courses etc. 

Sqm 850     

c) Suspended floors, roofs, landings, 
balconies, access platforms  

Sqm 1720     

d) Columns, pillars  Sqm 1223     

e) Stairs (excluding landings) except spiral 
staircases 

Sqm 66     

f) Lintels, beams, plinth beams, girders, 
bressumers and cantilevers 

Sqm 1860     

g) Edges of slabs and breaks in floors and 
walls upto 20 cm.  

RMT 600     

 

h) Extra for Form Work in Column, Pillars & 
Floor beams in case film coated Plywood 
shuttering is used in place of ordinary 
plates. 

Sqm 2000     

 
          

12 
Labour for hand packed Stone soling 
under floors of the rooms/plinth sides 
including all leads & lifts complete. 

Cum 67     

 
          

13 

Labour for filling in plinth with fine sand 
under floors including, watering, ramming 
consolidating and dressing complete 
including all leads & lifts complete. 

Cum 45     
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14 

Labour for laying in position plain cement 
concrete 1:4:8 mix (1cement:4 Coarse 
Sand :8 Brick Aggregate 40 mm nominal 
size) under floors at all floor levels 
including all leads & lifts complete. 

Cum 100     

 
          

15 

Labour for laying plain cement concrete 
flooring 40 mm thick in 1:2:4 mix (1 
cement:2 Coarse Sand: 4 Crushed Stone 
Aggregate  20 mm nominal size) without a 
floating coat of neat cement slurry at all 
floor levels including all leads & lifts 
complete. 

Sqm 1750     

 
          

16 

Labour for 6mm thick cement plaster in 1:3 
(1 cement : 3 fine sand) for ceilings at all 
floor levels including all leads & lifts 
complete. 

Sqm 1720     

 
          

17 

Labour for 15 mm cement plaster in1:6 (1 
cement : 6 fine sand) on rough side of 
single/half brick walls (internal plastering) 
including cutting grooves in junction 
between RCC and brick masonary at all 
floor levels including all leads & lifts 
complete. 

Sqm 6300     

 
          

18 

Labour for 25 mm thick cement plaster in 
two coats, backing coat 15 mm thick & 
finishing coat 10 mm thick on fair side of 
single/half brick walls (external 
plastering) including cutting grooves in 
junctions between RCC and brick 
masonary in cement mortar 1:4 (1 cement : 
4 fine sand) up to all floor levels including 
all leads & lifts complete. 

Sqm 1600     

 
          

19 

Labour for applying white cement based 
putty of average thickness 2mm of 
approved brand and manufacture, over the 
plastered wall surface (internal & external) 
to prepare the surface even and smooth 
complete at all floors levels including all 
leads & lifts complete. 

        

 
a) Internal Surface Sqm 8020     

 
b) External Surface sqm 1600     
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20 

Labour for applying one coat of water 
thinable cement primer of approved brand 
and manufacture on prepared wall surface 
of internal walls at all floor levels  
including all leads & lifts complete. 

Sqm 8020     

 
          

21 

Labour for wall painting with premium 
acrylic emulsion paint of interior grade, 
having VOC (Volatile Organic Compound) 
content less than 50 grams/ltr of approved 
brand and manufacture, including applying 
additional coats wherever required to 
achieve even shade and colour at all floor 
levels (Two Coats). 

Sqm 8020     

 
          

22 

Labour for finishing wall with premium 
acrylic smooth exterior paint with silicone 
additives of required shade on New work 
(two or more coats applied @ 1.43 
ltr/10sqm over and including base coat of 
water proofing cement paint applied @ 
2.20kg/10sqm) at all floor levels 
complete. As per the shades as directed 
by Engineer-in-charge. 

Sqm 1600     

           

23 

Labour for  laying glazed/polished 
vitrified floor tiles in sizes of 600x600mm 
(or any size) (as per required thickness) in 
the pattern as approved by Engineer-
Incharge laid on 20mm thick cement 
mortar 1:4 (1 cement : 4 coarse sand) 
including grouting the joints with white 
cement and matching pigment etc. 
complete at all floor levels including all 
leads & lifts complete. 

Sqm 2100     

           

24 

Labour for fixing Ist quality ceramic glazed 
tiles of size 300x600 mm (or any size) in 
pattern as approved by Engineer-in-
charge, in skirting, dados over 12mm thick 
bed of cement mortar 1:3 (1 cement : 3 
coarse sand) and jointing with grey cement 
slurry @ 3.3 kg per sqm including pointing 
in white cement mixed with pigment of 
matching shade complete at all floor 
levels including all leads & lifts complete. 

Sqm 575     
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25 

Labour for fixing 18mm thick granite gang 
saw cut mirror polished (pre moulded and 
pre polished), machine cut for kitchen 
platform, vanity counters window sills 
facias and similar locations of required size  
laid over 20mm thick base cement mortar 
1:4 (1 cement : 4 coarse sand) with joints 
treated with white cement, mixed with 
matching pigment, epoxy touch ups, 
including rubbing, curing moulding and 
polishing to edge to give high gloss finish 
etc. complete at all floor levels, including 
all leads & lifts complete. 

Sqm 220     

 
          

26 

Extra Labour for providing edge moulding 
to 18mm thick Granite counters, vanities 
etc. over item No. 26 including machine 
polishing to edge to give high gloss finish 
etc. complete as per design approved by 
Engineer-in-charge, including all leads & 
lifts complete. 

RMT 160     

 
          

27 

Labour for 18mm thick Granite Work gang 
saw cut (polished and machine cut) for wall 
lining (veneer work) in cement mortar 1:3 
(1 cement:3 coarse sand) including 
pointing with white cement mortar 1:2 (1 
white cement:2 marble dust) with an 
admixture of pigment to match the granite 
shade at all floor levels with all leads & 
lifts complete. (To be secured to the 
backing by means of clamps).  

Sqm 50     

 
          

28 

Labour for laying Glazed Vitrified Tiles on 
stairs including treads and risers 
(sample/pattern of tiles shall be approved 
by engineer-in-charge). Size of the tiles 
shall be in  one piece as per the size of 
tread and riser at site, laid over 20 mm 
(average) thick base of cement mortar 1:4 
(1 cement: 4 coarse sand) laid and joined 
with cement slurry including treating the 
joints with matching pigment complete at 
all floor levels including all leads & lifts 
complete. 

Sqm 125     
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29 

Labour for applying 2 coats of water 
proofing compound for sunker portions of 
Toilets/Balconies etc after thoroughly 
cleaning the surface making it, dust free by 
using water and 4" paint brush, one after 
the other with intervals of 4 to 6 hours and 
laying a protective layer of cement mortar 
1:4 ratio 15 mm thick admixed with water 
proofing compound as directed by the 
Engineer-Incharge including all leads & lifts 
complete. 

Sqm 340     

 
          

30 
Labour for Brick bat coba works on 
terrace (Including all leads & lifts 
complete.) 

        

 

a) Labour for applying 2 coats of water 
proofing compound after thoroughly 
cleaning the surface making it, dust free by 
using water and 4" paint brush, one after 
the other with intervals of 4 to 6 hours and 
laying a protective layer of cement mortar 
1:4 ratio 15 mm thick admixed with water 
proofing compound as directed by the 
Engineer-Incharge. 
 
b) After 2 days of proper curing, laying 
broken bricks/brick bats of 25 to 100 mm 
size from well burnt or over burnt bricks in 
50% cement mortar admixed with water 
proofing compound  in proper slope with 
treatment of adjoining walls and rounding 
of junctions of walls and slabs and grouting 
the surface with cement slurry admixed 
with water proofing compound  as directed 
by the Engineer-Incharge. 
 
c) Finishing the surface with 20 mm thick 
joint less cement plaster of mix 1:4 
(1cement +4 coarse sand) admixed with 
water proofing compound  in the ratio as 
directed and finally finishing the surface 
with trowel using neat cement slurry 
pressed properly and making of 300x300 
squares.  

Sqm 550     
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31 

Labour for laying in position plain cement 
concrete 1:3:6  (1 cement:3 coarse sand :6 
crushed stone aggregate 40 mm nominal 
size) excluding cost of centering and 
shuttering all works upto plinth level, 
including  all leads & lifts complete. 

Cum 50     

 
          

32 

Labour for making plinth protection 50 mm 
thick of cement concrete 1:3:6 (1 cement:3 
coarse sand :6 crushed stone aggregate 
20 mm nominal size) over 75 mm bed of 
dry brick ballast 40 mm nominal size well 
rammed and consolidated and grouted with 
fine sand including finishing the top smooth 
including all leads & lifts complete. 

Sqm 115     

 
          

33 

Labour for laying 80mm thick factory made 
antiskid, anti glazed PCC Interlocking 
paver blocks of shade and pattern to be 
approved by Engineer-Incharge over 
50mm thick compacted bed of naturally 
occurring, clean, well graded, sharp coarse 
sand (passing 4.75mm sieve) of uniform 
moisture content 4% to 8% at the time of 
spreading. Paver units should be placed 
with the help of spacer (2mm -3mm wide) 
on un-compacted sand and cutting 
machine, filling the spaces between 25mm 
and 50mm wide concrete having minimum 
1:1:2 cement : sand : 20mm crushed stone 
aggregate mix. After laying paver blocks 
they shall be compacted with high 
frequency, low amplitude mechanical flat 
plate vibrator having plate area sufficient to 
cover a minimum of 12 paving units, after 
compaction joint filling by sand shall be 
spread over the pavement (Joint filling 
sand shall pass a 2.36 mm No. 8 Sieve) 
and complete as per direction of Engineer-
in-charge including all leads & lifts 
complete. 

Sqm 250     

 
          

34 

Labour for fabrication and fixing of MS 
Railing for stairs/balconies comprising of 
hollow sections/square bars/Flat iron of 
different sizes & thickness as per the 
architectural drawings upto all floor levels 
including cost of welding rods and all leads 

kg 5000     
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& lifts complete. 

 
          

35 

Labour for painting (two or more coats) 
with ready mixed synthetic enamel paint of 
approved brand and manufacture in all 
shades to give an even shade on MS 
Railings after applying ready mixed red 
oxide zinc chromate primer of approved 
brand and manufacture upto all floor levels. 

sqm 150     

 
          

36 
Labour charges for unloading, handling, 
storage/stacking from Kakryal sub-store to 
site of work :-. 

        

 

a) Cement bag 20422     
b) Steel Qntl 1500     
c) Granite/Marble/Tiles 

sqm 3070     

 
PVC Conduit Pipe Fitting for electric circuit. (excluding cost 
of material) 

37 

Labour for Laying of PVC Conduit 
pipes and PVC Bends including fixing 
of junction box, deep junction box and 
fan box where ever required including 
cutting chases as per requirement in 
walls and slabs of the building 
including fixing of pipes with M.S 
hooks/binding wires as required for 
electrification circuits  at all floor levels 
as per drawing and the direction of 
Engineer-in-charge. 
 
(For Wiring of light pt., fan pt., 
exhaust points, 3/5 pin 05/06 Amp. 
Switch & Sockets, 5 pin 15/16 Amp. 
Switch & Sockets, Air Wiring, 
Telephone Wiring, T.V Wiring, Data 
Wiring, Main Circuit Wiring and Sub 
Mains.) 

        

a) ¾"  PVC Conduit Pipe with Bend  MTR 900     
b) 1"  PVC Conduit Pipe with Bend  MTR 6000     

c) 1½"  PVC Conduit Pipe with Bend  MTR 300     

 
          

38 

Labour for fixing of M.S Module Boxes 
including Cutting chases in the wall as 
per drawing and the direction of 
Engineer-in-charge. 
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a) 2- Module Box NO. 108     
b) 3- Module Box NO. 580     
c) 6- Module Box NO. 64     
d) 8- Module Box NO. 78     
e) 12- Module Box NO. 108     

 
          

39 

Labour for fixing of  vertical type TPN 
MCB distribution board of sheet steel 
for 415 volts as per drawing and the 
direction of Engineer-in-charge. 

        

4-way Double door   NO. 32     

 
          

40 

Labour for fixing of single pole and 
neutral, sheet steel, MCB distribution 
board,240 volts as per drawing and the 
direction of Engineer-in-charge. 

        

2 + 8 way, Double door  NO. 2     

 
  

B) Plumbing & Sanitary works (excluding cost of material) 

41 

Labour for fixing 3 layer PP-R (Poly 
propylene Random copolymer) pipes 
SDR 7.4 UV stabilized and anti-
microbial fusion welded, having thermal 
stability for hot and cold water supply 
including all PP-R plain and brass 
threaded Polypropylene random fittings 
I/C fixing the pipe with clamps at 1.00m 
spacing. This includes cost of cutting 
chases and making good the same 
including testing of joints complete as 
per direction of Engineer-in-charge 
(concealed work including cutting 
chases and making good the walls etc) 

        

PN-16 pipe, 25mm OD  RM 390     

 
          

42 

Labour for fixing 3 layer PP-R (Poly 
propylene Random copolymer) pipes 
SDR 7.4 UV stabilized and anti-
microbial fusion welded, having thermal 
stability for hot and cold water supply 
including all PP-R plain and brass 
threaded Polypropylene random fittings 
I/C trenching, refilling and testing of 
joints complete as per direction of 
Engineer-in-charge. (External work) 

        

PN-16 pipe, 40mm  OD RM 80     
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PN-16 pipe, 50mm  OD RM 120     
PN-16 pipe, 75mm  OD RM 75     
PN-16 pipe, 90mm  OD RM 90     

 
          

43 

Labour for fixing, Testing & 
Commissioning of full way lever 
operated PPR Ball Valves  tested to 
a high pressure rating (at all floors). 

        

40mm OD No 40     
50 mm OD No 4     
75 mm OD No 10     
90 mm OD No 8     

 
   

    

44 

Labour for  fixing on surface/ wall face  
UPVC rain and sewer pipes conforming 
to IS:        Type A including jointing 
with leaving 10 mm gap for thermal 
expansion (i) single socketed pipes 
along with all required fittings like tees, 
bends, crosses with or without access 
doors jointed with approved solvent 
cement as per manufacturer's 
recommendations, fixed to walls and 
ceilings with clamps complete including 
cutting and making good the walls and 
ceilings where required complete as 
per direction of Engineer in Charge. 

        

 
110 mm outer dia ( 6 KG 
PRESSURE/ cm2) 

RMT 225     

45 

Labour for fixing, jointing and testing 
of UPVC NANI Traps formed out of 
bore 'P' trap with 50 mm water seal, 
setting in 1:2:4 mix cement concrete 
block or clamping to the wall or 
suspending with the ceiling including 
cutting and making good the walls and 
floors wherever required (at all floors)  

        

 
110 mm inlet and 110 mm outlet. No. 32     

 
          

46 

Labour for  fixing Heavy class SS 
grating (SS 304) grade with Cockroach 
proof SS strainer of approved design 
including setting in floor with cement 
motor to match with floor finish as per 
architect requirement suitable for 

No. 32     
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waster FD & FT (at all floors). 

 
Size 110 mm dia         

47 

Labour for fixing Heavy class M.S. 
grating of required pattern for rain 
water outlets at terrace including 
cutting and making good the floor with 
cement mortar mixed with water 
proofing compound. 

No. 10     

Size 150 mm dia         

 
          

48 

WC cum Bathroom fitting complete 
including laying of 
PVC/CPVC/PPR/CI/GI/ Composite Pipes 
and fittings inside the periphery of 
Toilet, fitting of taps, washbasin, 
washbasin mixer, European seat 
cistern, shower, towel rail, towel ring, 
looking glass, glass shelf and soap 
dish, geyser, gratings, angle valve etc 
and testing of the system complete. 

No. 32     

 
          

49 

Labour for fixing Salem stainless steel 
A ISI 304(18/8) Kitchen sink as per 
I.S. 13983 with C.I. brackets and 
stainless steel plug 40mm incl. Pvc 
flexible waste pipe, waste fittings, C.P. 
brass coupling and C.P. Brass grating 
with hole  of required dia incl. Painting 
of fittings and brackets, cutting and 
making good the walls where ever 
required 

        

Kitchen sink without drain board 
610x460 mm bowl depth 200 mm 

No. 32     

 
          

50 

Labour for fixing, testing & 
commissioning of C.P. brass wall 
mounted sink mixer with C.P. wall 
flange, overhead swinging spout 
complete as required and making good 
all necessary wall cutting / chasing 
complete as per direction of Engineer 
in Charge. 

No. 32     
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51 

Labour for fixing C.P. brass angle 
valve for basin mixer and geyser 
points of approved quality conforming 
to IS:8931 a) 15 mm nominal bore. 

No. 64     

 
          

52 Labour for fixing of C.P. Brass soap 
dish 

No. 32     

 
          

53 
Labour for fixing of C.P. brass Towel 
ring. No. 32     

 
          

54 
Labour for fixing C.P. brass short bib 
cock of approved quality conforming 
to IS:8931 15 mm nominal bore 

No. 32     

 
          

55 

Labour for lifting, placing and fixing on 
terrace (at all floor levels) polyethylene 
water storage tank with cover and 
suitable locking arrangement and 
making necessary holes for inlet, outlet 
and overflow pipes and with T fittings 
and construction of base support for 
tanks complete job including testing of 
joints. 

        

  a) 5000 ltr capacity Triple layer  No. 4     
  b) 2000 ltr capacity Triple layer No. 4     
            
     C) Supply of material as per actual consumption  

56 
  
  
  
  
  

Supply of following material required 
for the  construction of the building(as 
per consumption) 

  
  

  

a) River Sand (Coarse/Fine)/Crushed 
Dust   

CFT 
47500 

  

b) Crushed Stone Aggregate       
i.  10-20mm nominal size CFT 45500   
ii.  40mm nominal size & above CFT 6300   
c) Boulders/Stone of size 15cm to 
22.5cm 

CFT 
2400 

  

 
 
For Contractor 

 
 



68 
 

 
 
 

Section 8 

 
CONTRACT FORMS 
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SECURITIES AND OTHER FORMS 

SECTION –8 

_________________________________________ 

 
[on letterhead paper of the employer] 

Letter of Acceptance 
. . . . . . date. . . . . . . 

To: . . . . . . . . . .   Name and address of the contractor . . . . . . . . . .    
 
Subject: . . . . . . . . . .   Notification of Award Contract No.  . . . . . . . . . .    
 
Dear Sir 
This is to notify you that your Bid dated . . . . date . . . .  for execution of the . . . . . . . . . .name of the 
contract and identification number, as given in the Bid Data Sheet . . . . . . . . . . for the Accepted Contract Amount 
of the equivalent of . . . . . . . . .amount in words and figures and name of currency . . . . . . . . ., as corrected and 
modified in accordance with the Instructions to Bidders is hereby accepted by our Agency. 
You are requested to furnish the Performance Security within 28 days in accordance with the Conditions 
of Contract, using for that purpose the Performance Security Form included in Section 8 (Contract 
Forms) of the Bidding Document. 

Authorized Signature:   .......................................................................................................................  

Name and Title of Signatory:   ............................................................................................................  

Name of Agency:   ..............................................................................................................................  
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Contract Agreement 

THIS AGREEMENT made the . . . . . .day of . . . . . . . . . . . . . . . . ., . . . . . . ., between . . . . . name of the 
employer. . . . .. . . . . (hereinafter “the Employer”), of the one part, and . . . . . name of the contractor. . . . 
(hereinafter “the Contractor”), of the other part: 

WHEREAS the Employer desires that the Works known as . . . . . name of the contract. . . . .should be 
executed by the Contractor, and has accepted a Bid by the Contractor for the execution and completion 
of these Works and the remedying of any defects therein.  

The Employer and the Contractor agree as follows: 

1. In this Agreement, words and expressions shall have the same meanings as are respectively 
assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement. This Agreement shall prevail over all other Contract documents.  

(a) the Contract Agreement, 

(b) the Letter of Acceptance, 

(c) the Letter of Technical Bid,  

(d) the Letter of Price Bid, 

(e) the Particular Conditions of Contract – Part A,  

(f) the Particular Conditions of Contract – Part B, 

(g)      the Specifications, 

    (h)     ,the Drawings,  

     (i)  the completed Schedules including Bill of Quantities, and 

      (j)any other documents shall be added here.1 

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this 
Agreement, the Contractor hereby covenants with the Employer to execute the Works and to 
remedy defects therein in conformity in all respects with the provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works  and the remedying of defects therein, the Contract Price or such other 
sum as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with 
the laws of . . . . . name of the borrowing country. . . . .on the day, month and year indicated above. 

Signed by  .........................................................  Signed by ............................................................. 
 ..........................................................................  

for and on behalf of the Employer  for and on behalf the Contractor 
in the presence of   in the presence of 

 

Witness, Name, Signature, Address, Date  Witness, Name, Signature, Address, Date 

                                                
1  Tables of Adjustment Data may be added if the contract provides for price adjustment (see GCC 13.8). 
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Performance Security 
 

 ................................... Bank’s name, and address of issuing branch or office2 ............................................................  

Beneficiary:  ........................... Name and address of the employer  .........................................  

Date: .......................................................................................................................  

Performance Guarantee No.:  .................................................................................  

 

We have been informed that . . . . . name of the contractor. . . . .  (hereinafter called "the 
Contractor") has  entered into Contract No. . . . . . reference number of the contract. . . . .   
dated . . . . . . . .with you, for the execution of . . . . . . name of contract and brief description of 
works. . . . .  (hereinafter called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, a 
performance guarantee is required. 

At the request of the Contractor, we . . . . . name of the bank. . . . .  hereby irrevocably 
undertake to pay you any sum or sums not exceeding in total an amount of . . . . . name 
of the currency and amount in words3 . . . . . (. . . . . amount in figures. . . . .  ) such sum being payable 
in the types and proportions of currencies in which the Contract Price is payable, upon 
receipt by us of your first demand in writing accompanied by a written statement 
stating that the Contractor is in breach of its obligation(s) under the Contract, without 
your needing to prove or to show grounds for your demand or the sum specified 
therein.  

This guarantee shall expire, no later than the . . . . . Day of . . . . . . . . . . , . . . . . .  4, and 
any demand for payment under it must be received by us at this office on or before that 
date.   

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC 
Publication No. 458 (or ICC Publication No. 758 as applicable), except that subparagraph (ii) of 
Sub-article 20(a) is hereby excluded.5 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature(s) and seal of bank (where appropriate) 

Note to Bidder 

 

                                                
2  All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document. 
3  The guarantor shall insert an amount representing the percentage of the contract price specified in the contract and denominated 

either in the currency(ies) of the contract or a freely convertible currency acceptable to the employer. 
4  Insert the date 28 days after the expected completion date. The employer should note that in the event of an extension of the time for 

completion of the contract, the employer would need to request an extension of this guarantee from the guarantor. Such request must 
be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the employer 
might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time 
extension of this guarantee for a period not to exceed [6 months][1 year], in response to the Employer’s written request for such 
extension, such request to be presented to the Guarantor before the expiry of the guarantee.” 

5  Or the same or similar to this clause specified in the Uniform Rules for Demand Guarantees, ICC Publication No. 758 where 
applicable. 

 
 


